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Posted: January 4, 2013

1

INVITATION FOR BIDS
CITY OF NORFOLK - DEPARTMENT OF PUBLIC WORKS

PROJECT: ROLAND PARK OVERPASS REPAIRS

Owner: City of Norfolk A&E: Clark Nexsen
Department of Public Works 6160 Kempsville Circle
Room 700, 7th floor, City Hall Building Norfolk, VA 23502
810 Union Street, Norfolk, VA 23510
Contact: Christine Atkinson, P.E. Contact: Chris Roberts
Tel: (757) 664-4603 / Fax: (757) 664-4647 Tel: (757) 455-5800

*******************************************************************************************
Sealed bids are to be received in City of Norfolk Public Works Department, Attn: Contracts Office, Room 700, 7th
floor, City Hall Building, 810 Union Street, Norfolk, VA 23510 until 2:00 p.m., Tuesday, February 12, 2013 for
the above titled Project. A Pre-Bid Conference will be held at 2:00 p.m., Tuesday, January 22, 2013 in the 7th

Floor Conference Room, City Hall Building, 810 Union Street, Norfolk. The conference is non-mandatory
but highly encouraged.

The Work under this project consists of steel superstructure painting, bearing replacement, concrete substructure
and deck soffit repairs, expansion joint resealing, concrete deck sealing, and access ramp widening.

Bidding Documents are available from the Department of Public Works, provided on a CD, upon non-refundable
payment of $5.00 per set in the form of a check made payable to Treasurer, City of Norfolk. Cash payments will
not be accepted.

A copy of the Bidding Documents will be on file and open to inspection at The Builders and Contractors
Exchange, Inc., Norfolk, VA (757-858-0680), The Builders and Contractors Exchange, Inc., Richmond, VA (804-
353-8640), McGraw-Hill Construction-Dodge, Richmond, VA (804-343-2701), Reed Construction Data, Norcross,
GA (800-467-2860), Valley Construction News, Richmond, VA (804-674-0397), and Hispanic Contractors
Association-Carolinas, Columbia, SC (877-227-1680 ext. 8054).

A Bid Bond, certified check, or cashier’s check made payable to the Treasurer, City of Norfolk, for 5% of total bid
must accompany each bid. State Contractor registration class and number is required on the outside of the
envelope. State Contractor registration class and number is required on the outside of the envelope.

The City reserves the right to cancel the bid opening or to reject any or all bids in whole or part, when it is in the
best interest of the City. The right to waive informalities and to determine responsiveness of any bid and
responsibility of all bidders is reserved to the City.

Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk City Code and Section 11-54 of
The Code of Virginia, 1950 (as amended).

John M. Keifer
Director

The Virginian Pilot – January 6, 2013
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INSTRUCTIONS TO BIDDERS

1. AUTHORIZATION TO TRANSACT BUSINESS IN THE COMMONWEALTH

(a) Bidder or offeror organized or authorized to transact business in the Commonwealth pursuant to Title 13.1 or
Title 50 to include in its bid or proposal the identification number issued to it by the State Corporation
Commission.

(b) Any bidder or offeror that is not required to be authorized to transact business in the Commonwealth as a
foreign business entity under Title 13.1 or Title 50 or as otherwise required by law shall include in its bid or
proposal a statement describing why6 the bidder or offeror is not required to be so authorized.

2. SUBMISSION OF BIDS

(a) Make all bids on "Bid Form" and seal in opaque envelope. The name of project, the contractor's name, address,
and Virginia Contractor Registration Class and Number shall be placed on the outside of the envelope.

(b) If a contract is for $120,000.00 or more, or if the total value of all such construction, removal, repair, or
improvements undertaken by the bidder within any 12 month period is for $750,000.00 or more, the bidder is
required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended), to show evidence of being licensed
as a Class A Contractor. If a contract is $7,500.00 or more, but less than $120,000.00, or if the total value of all
such construction, removal, repair or improvements undertaken by the bidder within any 12 month period is
less than $150,000, the bidder is required to show evidence of being licensed as a Class B Contractor. If a
contract is $1,000 or more, but less than $7,500, or if the total value of all such construction, removal, repair or
improvements undertaken by the bidder within any 12 month period is less than $150,000, the bidder is
required to show evidence of being licensed as a Class C Contractor. The bidder shall place on the bid above
its signature its Virginia Contractor Registration Class and Number. If a contract is less than $1,000.00,
licensure is not required under Title 54, Chapter 11, Code of Virginia, 1950 (as amended).

(c) If bids are submitted by mail, enclose the above noted envelope in a second sealed, opaque envelope and
address to: City of Norfolk, Department of Public Works, Attn: Contracts Office, Room 700, 7th floor,
City Hall Building, 810 Union St., Norfolk, VA 23510. Bids submitted by mail must be received at the
above address before the time designated for bid opening.

(d) Fully fill in all blanks in ink or typewritten, and state numbers in both writing and figures. Signatures shall be
in longhand with name and title printed below. Bidders shall acknowledge all addenda in spaces provided on
the bid form. For unit price contracts, in the event of a discrepancy between the Total Base Bid and the total of
the extension of unit prices, the total extension of unit prices governs in determining the bid amount. For unit
price contracts, in the event of a discrepancy between the extension of unit prices and the unit prices, the unit
prices governs in determining the bid amount.

(e) Interlineations, alterations, and irregularities of any kind may be cause for rejection of the bid. Erasures or any
physical changes on the form shall be initialed by the Bidder.

(f) Bidders may withdraw a bid after it has been submitted to the City any time prior to the stipulated time for
opening such bids. Withdrawal of bids will be in accordance with Section 33.1-42.1 of the Norfolk City Code
and Section 2.2-4330 of the Code of Virginia, 1950 (as amended).

3. EXAMINATION OF SITE

The bidder shall be responsible for having ascertained all pertinent local and existing conditions determinable by
inspection and inquiry both on the site and adjacent thereto, including any other work being performed thereon,
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and shall include in its bid all cost attendant upon problems arising from said conditions existing at the time of
submission of its bid.

Reference is made to the Contract Documents for information relating to reports, explorations, underground
facilities, and easements. On request, the owner will provide each Bidder access to the site to conduct such
examinations, investigations, explorations, tests and studies as each Bidder deems necessary for submission of a
Bid. The Bidder must fill all holes, clean up, and restore the site to its former condition upon completion of such
explorations, investigations, tests and studies, and hold the Owner harmless from any damage to property or injury
to persons resulting from or arising out of such explorations, investigations, tests, and studies.

4. INQUIRIES, INTERPRETATION AND ADDENDA

Should a bidder find discrepancies in, or omissions from, the drawings or documents, or should it be in doubt as to
their meaning, it should at once notify the Owner in writing. The Owner will welcome such inquiries and
they will be given consideration. Every interpretation made by the Owner will be in the form of a printed
addendum which will be on file in the office of the Owner. Addenda will be sent to each bidder, but it will be the
bidder's responsibility to know of, examine and become familiar with all addenda issued. All addenda shall become
a part of the Contract Documents. The Owner will not be responsible for any oral instruction.

The submission of a Bid will constitute incontrovertible representation by the Bidder that the Bidder has complied
with every requirement of this Section, that without exception, the Bid is premised upon the agreement by the
Bidder to perform the Work required by the Contract Documents, and applying specific means, methods,
techniques, sequence or procedures of construction (if any) that may be shown or indicated or expressly required
by the Contract Documents, that the Bidder has given Written Notice to the Owner of all conflicts, errors,
ambiguities, and discrepancies that the Bidder has discovered in the Contract Documents and the written
resolutions thereof by the Owner is acceptable to the Bidder, and that the Contract Documents are generally
sufficient to indicate and convey understanding of all terms and conditions of performance and furnishing the
Work.

5. BID GUARANTEE

Bids shall be accompanied by a bid guarantee of five percent (5%) of the amount of the total bid including all
additive alternates, if any, and may be a certified check or cashier's check or a Bid Bond, made payable to:
Treasurer, City of Norfolk. Such bid bond or check shall be submitted with the understanding that it shall
guarantee that the bidder will not withdraw its bid during the period of sixty (60) days following the opening of
bids; that if its bid is accepted, it will enter into a Contract with the Owner in accordance with a form of agreement
acceptable to and approved by the Owner and that the required Performance and Payment Bonds will be given; and
that in the event of the withdrawal of said bid within said period, or failure to enter into said contract and given
said bonds within ten (10) days after it has received notice of acceptance of its bid, the bidder shall be liable to the
Owner for the full amount of the bid guarantee as representing the damage to the Owner on account of the default
of the bidder in any particular thereof. The bid bonds and checks will be returned to the bidders after the Owner
and the lowest, responsive, responsible bidder have executed a contract. If the required contract has not been
executed within sixty (60) days after the date of the opening of the bids, then the bond or check of any bidder will
be returned upon its request, provided it has not been notified of the acceptance of its bid prior to the date of such
request.

6. PERFORMANCE AND PAYMENT BOND

The Contractor shall furnish a performance bond and a labor and material payment bond each in the amount of
100% of the contract price. Said bonds shall be delivered to the Owner (in duplicate) and shall be approved by the
Owner prior to the execution of a construction contract between the Contractor and the Owner. Bonds shall be City
of Norfolk standard form and shall be in accordance with Section 33.1-76 of the Norfolk City Code. All costs of
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bonds shall be paid by the Contractor. A bond rider will be required should change orders increase the amount of
the contract by $100,000 or more.

7. NEGOTIATIONS WITH APPARENT LOW BIDDER

The City reserves the right to negotiate with the lowest, responsive, responsible bidder if the bid exceeds available
funds. Negotiations may include reduction in bid price, modification and/or reduction in scope of the work,
substitution of materials, or any other alterations to the work so that the low bid is reduced to within available
funds including a reasonable fund balance for contingency funds to be available during the course of construction.

8. TIME OF COMPLETION

(a) Time is of the essence. All work shall be completed within Two Hundred Seventy (270) calendar days from
the Notice to Proceed for Base Bid only; Three Hundred Sixty (360) calendar days from the Notice to Proceed for
Base Bid + Add Alternate #1. Work shall commence within (10) ten days from date of Notice to Proceed.

(b) Work shall not commence until the Contractor has received a fully executed copy of the Contract which
authorizes the Work and has also received a Notice to Proceed issued by the authorized City representative. Work
commenced prior to receipt of both a fully executed copy of the Contract and a written Notice to Proceed from an
authorized City official shall be deemed unauthorized and such work will progress solely at Contractor's risk.

9. NON-DISCRIMINATION CLAUSE

The Contractor agrees to comply, and to require all suppliers and subcontractors paid in whole or in part from
funds made available under this contract to comply with Section 122(a)(1) of the State and Local Fiscal Assistance
Act of 1972 (P. L. 92-512), as amended, to wit:

"No person in the United States shall, on the grounds of race, color, national origin, or sex, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any program or activity of a State
government or unit of local government, which government or unit receives funds made available under Subtitle A
(of Title I of the Act.)

Any prohibition against discrimination on the basis of age under the Age Discrimination Act of 1975 or with
respect to an otherwise qualified handicapped individual as provided in Section 504 of the Rehabilitation Act of
1973 shall also apply to any such program or activity.

Any prohibition against discrimination on the basis of religion, or any exemption from such prohibition, as
provided in the Civil Rights Act of 1964 or Title VIII of the Act of April 11, 1968, hereafter referred to as the Civil
Rights Act of 1968, shall also apply to any such program or activity."

Further, the Contractor agrees to comply with Section 33.l-53 of the Code of the City of Norfolk, Virginia 1979, as
amended, regarding prohibited employment discrimination.

10. MINORITY BUSINESS CLAUSE

It is the policy of the City of Norfolk to facilitate the establishment, preservation, and strengthening of small
businesses and businesses owned by women and minorities and to encourage their participation in the City’s
procurement activities. Toward that end, the City encourages these firms to compete and encourages non-minority
firms to provide for the participation of small businesses and businesses owned by women and minorities through
partnerships, joint ventures, subcontracts, and other contractual opportunities. Bidders (offerors) are asked, as part
of their submission, to describe any planned use of such businesses in fulfilling this contract.
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11. NON-COLLUSION AFFIDAVIT

(a) Every bidder, by submitting a bid, shall be deemed to covenant, with regard to said bid, as follows:

(1) that said bid was arrived at independently without collusion, consultation, communication, or
agreement for the purpose of restricting competition, as to any matter relating to such prices with any other bidder
or with any competitor.

(2) that, unless otherwise required by law, the prices which have been quoted in the bid submitted have
not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening,
directly or indirectly, to any other bidder or to any competitor.

(3) that no attempt has been made or will be made by the bidder to induce any other person, partnership or
corporation to submit or not to submit a bid for the purpose of restricting competition.

A bid shall not be considered for award nor shall any award be made where the bidder shall have failed to comply
with a(1), a(2), or a(3) above.

(b) Every bidder, in addition to making the above covenants (a)(1), (a)(2) and (a)(3) will be required to provide the
City of Norfolk, with the bid submitted, the affidavit contained herein.

(c) Every bidder will be required to disclose, with the submitted bid, the following information:

(1) the correct mailing address of the bidder.

(2) if a corporation, the name and current mailing address of the President, the Secretary and the Treasurer
of the corporation.

(3) if a partnership, proprietorship or other firm, the name and current mailing address of each partner,
proprietor or member of said firm.

(4) whether or not the bidder is associated with; owns, in whole or in part; or is owned, in whole or in part,
or is a subsidiary of, any other bidder.

(d) The fact that a bidder (1) has published price lists, rates or tariffs covering items included in the submitted bid;
(2) has informed prospective customers of proposed or pending publication of new or revised price lists for such
items; or (3) has sold the same items to other customers at the same prices being bid, does not constitute a
disclosure within the meaning of Subparagraph 9(a).

(e) Any bid submitted by a corporate bidder shall be deemed to have been authorized by the Board of Directors of
the bidder and such authorization shall be deemed to include the signing and submission of the bid and the
execution of the affidavit required in (b) above as the acts and deeds of the corporation.

12. SUBSTANCE ABUSE AND DRUG-FREE WORK PLACE

The Contractor agrees to comply with Section 33.1-58 of the Code of the City of Norfolk, Virginia, 1996, as
amended, regarding substance Abuse and Drug-Free Work Place Policy.



1.3-1 Form of Bid

Bids to be opened: 2:00 p.m., Tuesday
February 12, 2013

Work to be Completed by: 270 calendar days (Base Bid Only)
360 calendar days (Base Bid + Add Alternate)

Liquidated Damages: $1,000 per day to Substantial Completion
$200.00 per day to Final Completion

Performance Bond: 100%
Payment Bond: 100%
Bid Bond: 5%

BID FORM

To: City of Norfolk
Department of Public Works
810 Union Street, Room 700
Norfolk, Virginia 23510

A. LUMP SUM BID

In compliance with the Invitation for Bids and Instructions to Bidders, the General and Supplementary
Conditions of the Contract, the contract drawings and specifications titled ROLAND PARK
OVERPASS REPAIRS and all addenda issued to date, all of which are part of this bid, the undersigned
hereby proposes to furnish all items, including materials, labor, and equipment called for by, and in strict
accordance with Contract Documents for the sum of:

BASE BID

$__________________________________________________________________________________
(Use words)

_______________________________________________________Dollars ($____________________)

ADD ALTERNATE

1. Roland Park Overpass Bridge Ramp Improvements

$__________________________________________________________________________________
(Use words)

_______________________________________________________Dollars ($____________________)

TOTAL BID (BASE BID + ADD ALTERNATE):

$__________________________________________________________________________________
(Use words)

_______________________________________________________Dollars ($____________________)

Award will be based upon the lowest responsive and responsible TOTAL BID (Base Bid + Add
Alternate) whether or not the City elects to utilize the Add Alternate.
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B. ADDENDA

The undersigned acknowledges receipt of the following addenda:

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

Addendum No.___________________________Dated:____________________

We agree to enter into a contract with the City of Norfolk, Virginia within ten (10) days of the award of
same to us for the price named in our bid.

It is expressly agreed by us that the City of Norfolk, Virginia shall have the right to reject any and all
bids and to waive any informalities.

In default of the performance on our part of the conditions of bid, our failure to enter into a contract with
the City of Norfolk, Virginia, within the time above set, we herewith furnish a certified check, cashier’s
check (or Bid Bond) in the amount of $__________, which shall be forfeited as liquidated damages to
the City of Norfolk, Virginia, but otherwise the said check or Bid Bond shall be returned.

We agree to begin work at any time after receipt of the Notice to Proceed from the Director of Public
Works and complete all of the Work within Two Hundred Seventy (270) calendar days for Base Bid
Only; Three Hundred Sixty (360) calendar days for Base Bid + Add Alternate.

C. Norfolk Businesses: It is the policy of the City to support Norfolk businesses and workforce
development and it encourages companies with corporate offices in Norfolk and which employ Norfolk
residents to compete for City contracts. Bidders are asked, as part of their submission, to advise of their
Norfolk location and detail their employment of Norfolk residents.

D. Equal Opportunity Business Development: It is the policy of the City of Norfolk to facilitate the
establishment, preservation, and strengthening of small businesses and businesses owned by women and
minorities and to encourage their participation in the City’s procurement activities. Toward that end, the
City encourages these firms to compete and encourages non-minority firms to provide for the
participation of small businesses and businesses owned by women and minorities through partnerships,
joint ventures, subcontracts, and other contractual opportunities. Bidders (offerors) are asked, as part of
their submission, to describe any planned use of such businesses.

1. Is your firm a minority owned business? Yes ___ No ___ If yes, please check the appropriate
category: ___ African American (male), ___ African American (female), ___ Caucasian (female), ___
Hispanic (male), ___ Hispanic (female), ___ Asian American (male), ___ Asian American (female), ___
American Indian (male), ___ American Indian (female), ___ Eskimo (male), ___ Eskimo (female), ___
Aleut (male), ___ Aleut (female), ___ Other (male), ___ Other (female).
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2. Subcontracting Opportunities for Small, Women Owned, Minority Business Enterprises and
Disabled Veterans. All prime contractors are requested to furnish the following information regarding
participation of small, women owned, minority business enterprises and disabled veterans:

a. Proposed Name of your Subcontractor(s):

b. Proposed Minority Category of Subcontractor(s) - please check the appropriate category(ies):

___ African American (male) ___ African American (female)

___ Hispanic (male) ___ Hispanic (female)

___ Asian American (male) ___ Asian American (female)

___ American Indian (male) ___ American Indian (female

___ Eskimo (male) ___ Eskimo (female)

___ Aleut (male) ___ Aleut (female)

___ Other (male) ___ Caucasian (female)

___ Other (female)

c. Proposed Amount of Subcontracts:

d. Proposed Description of commodity (i.e. masonry, hauling, insulation, etc.):

e. Proposed Description of Project:

f. Proposed Total value of awards to all subcontractors:

g. Proposed Total Number of minority subcontracts awarded:

h. If you do not propose the use of any subcontractors, please check here ____.

E. The undersigned has read all sections under "Instructions to Bidders."
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F. CONTRACTOR'S REGISTRATION AND SIGNATURE

Registered Virginia Contractor Class and No.____________________________

City of Norfolk Business License No. _________________________________

Contractor_____________________________ Signed_____________________ (SEAL)

Date__________________________________ Title_______________________

NOTE: If Bidder is a corporation, write state of incorporation under signature and if a partnership, give
full names of all partners.

End of Page
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AFFIDAVIT

City of Norfolk, Virginia project: Roland Park Overpass Repairs

Bid Date:________________________

STATE OF VIRGINIA
(City/County)

This day personally appeared before the undersigned, a Notary Public in and for the City/County and
State aforesaid, _____________________________________, who having been first duly sworn

(name of owner, partner, president)
according to law, did depose and aver as follows:

(a) That he is___________________________________________________
(owner, partner, president, etc.)

of____________________________________________________________________________
(insert name of contractor)

(b) That he is personally familiar with the bid of ____________________________________
(insert name of contractor)

submitted in connection with the above captioned City of Norfolk project.

(c) That said bid was formulated and submitted in good faith as the true bid of said
bidder.

(d) That said bid in no manner violates the Sherman Antitrust Act (15 U.S.C. '1 et
seq.), The Virginia Antitrust Act ( n59.1-9.1 through n59.1-9.17 Code of Virginia, (1950), as amended)
or the Conspiracy to Rig Bids to Government Act (nn59.1-68.8, Code of Virginia (1950), as amended.

And further this deponent saith not.

___________________________
Affiant

Subscribed and sworn to before me this_______day of_________________, 20___.

My commission expires:_________________________________, 20___

________________________________
Notary Public
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MAILING ADDRESS, FAX AND TELEPHONE NUMBER OF BIDDER:

______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________

IF CORPORATION, PROVIDE NAME AND MAILING ADDRESS AS REQUIRED BELOW

PRESIDENT SECRETARY TREASURER

________________________ ____________________ _______________________

________________________ ____________________ _______________________

________________________ ____________________ _______________________

________________________ ____________________ _______________________

IF PARTNERSHIP, PROPRIETORSHIP, OR OTHER FIRM, PROVIDE NAME AND MAILING
ADDRESS OF EACH PARTNER, PROPRIETOR, OR MEMBER OF FIRM.

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

_______________________ _______________________ _______________________

End of Page
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COMPLIANCE WITH STATE LAW

AUTHORIZATION TO TRANSACT BUSINESS IN THE COMMONWEALTH

l. CERTIFICATION

A. The Bidder/Vendor (Please fill in with your enterprise’s complete name)

________________________________________________________________

certifies that it is organized or authorized to transact business in the

Commonwealth pursuant to Title 13.1 or Title 50.

The identification number issued to Bidder/Vender by the State Corporation

Commission: _____________________________________________________

B. Bidder/Vendor that is not required to be authorized to transact business in the
Commonwealth as a foreign business entity under Title 13.1 or Title 50 or as
otherwise required by law shall describe why it is not required to be so
authorized:

________________________________________________________________

________________________________________________________________

________________________________________________________________

Bidder/Vendor:_______________________________________________

Signed: ________________________________________________

Title: ________________________________________________

Date: ________________________________________________

ll. INSTRUCTIONS

a. The Bidder/Vendor shall provide immediate written notice to the Contracting

Officer if, at any time prior to contract award, the Vendor learns that its certification was

erroneous when submitted or has become erroneous by reason of changed

circumstances.
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b. A certification that any of the items in paragraph (a) of this provision exists will

not necessarily result in withholding of an award under this solicitation. However, the

certification will be considered in connection with a determination of the

Bidder’s/Vendor’s responsibility. Failure of the Bidder/Vendor to furnish a certification or

provide such additional information as requested by the appropriate City purchasing

official may render the Bidder/Vendor non-responsible.

c. Nothing contained in the foregoing shall be construed to require establishment of

a system of records in order to render, in good faith, the certification required by

paragraph (a) of this provision. The knowledge and information of a Bidder/Vendor is

not required to exceed that which is normally possessed by a prudent person in the

ordinary course of business dealings.

d. The certification in paragraph (a) of this provision is a material representation of

fact upon which reliance was placed when making award. If it is later determined that

the Bidder/Vendor knowingly rendered an erroneous certification, in addition to other

remedies available to the City, the appropriate City purchasing official may terminate

the contract resulting from this solicitation for default.

End of Page
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SCHEDULE OF UNIT PRICES
ROLAND PARK OVERPASS REPAIRS

OWNER: CITY of NORFOLK, VIRGINIA

The unit prices have been computed in accordance with Paragraph 7.3.3.2 of the General Conditions of the
Contract. Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of
comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities provided,
determined as provided in the Contract Documents. The prices quoted shall include, without exception, all
materials, labor, equipment, appliances, clean-up, applicable sales, use and other taxes, building permits or fees,
and the Contractor's labor, overhead, profit, mobilization and other mark-ups, and in full accordance with the
Specifications. Include allowance for waste where appropriate. The unit prices shall be maintained throughout the
contract period. Unit prices shall be used in determining additions or deductions from the TOTAL CONTRACT
AWARD amount in the event of changes in the work.

Item # Description Unit Qty Price Extension

1 Mobilization / Demobilization LS 1

2
Shotcrete Class A (Soffit of Deck
and Piers)

SF 1,665

3 Rapid Cure Silicone Joint Sealant LF 563

4 Bearing Replacement EA 48

5 Jacking and Blocking EA 48

6 Repair/Replace Bearing Stiffener EA 15

7
Clean and Replace Expansion Joint
Seal

LF 245

8 Concrete Surface Penetrant Sealer SY 3,002

9 Recoat Existing Structure (Type B) LS 1

10 Temporary Safety Fence LF 200

11
Environmental Protection and
Health and Safety (Type B)

LS 1

12 Disposal of Material (Type B) LS 1

13 Maintenance of Traffic LS 1

TOTAL BASE BID

ADD ALTERNATE #1

EARTHWORK and PAVING

1 Mobilization / Demobilization LS 1

2 Construction Surveying LS 1

3
Plain Hydraulic Cement Concrete
Pavement (10”)

SY 361

4 Aggregate Material (21B) TON 40

5 Curb (Norfolk HS-201) LF 577

Attachment A-1
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Item # Description Unit Qty Price Extension

6 Guardrail (VDOT Std. GR-2) LF 305

7
Guardrail terminal (VDOT Std.
GR-9)

EA 2

8
Hydraulic Cement Concrete
Sidewalk (4”)

SY 227

9 Regular Excavation CY 100

10 Undercut Excavation CY 10

11 Select Material (min. CBR 15) CY 45

12 Topsoil (Class A 2”) CY 16

13 Regular Seed LB 18

14 Fertilizer (Ratio) TON 0.01

15 Lime TON 0.12

SUBTOTAL EARTHWORK and
PAVING

DRAINAGE

16 Drop Inlet (Std. DI-3B, L=10’) EA 1

17 Drop Inlet (Std. DI-3B, L=12’) EA 1

18 Manhole (Std. MH-1) LF 4

19 Frame and Cover (Std. MH-1) EA 1

20 Select Material (min. CBR 20) CY 32

21 Aggregate Material (21A) TON 2

22 Pipe (15” RCP) LF 53

SUBTOTAL DRAINAGE

EROSION & SEDIMENT
CONTROL

23 Temporary Silt Fence LF 459

24 Aggregate Material (VDOT #1) TON 59

25
Drop inlet silt trap (Frame and
Grate)

EA 3

26
Drop inlet silt trap (Block and
Gravel)

EA 5

27
Soil Stabilization Mat (VDOT EC-
3, Type C)

SY 188

28 Tree Protection LF 196

SUBTOTAL EROSION and
SEDIMENT CONTROL

Attachment A-2
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DEMOLITION

29
Saw-cut hydraulic cement concrete
pavement (8”)

LF 659

30
Saw cut hydraulic cement concrete
items (4”)

LF 35

31 Demolition of Pavement (Rigid) SY 119

32 Remove Curb LF 613

33 Remove Guardrail LF 447

34 Remove Sidewalk SY 270

35 Remove Storm Structure EA 2

36 Remove Storm Pipe LF 97

37 Remove Tree EA 1

SUBTOTAL DEMOLITION

MAINTENANCE OF TRAFFIC

38 Group 2 Channelizing Device DAYS 2,400

39 Construction Signs SF 412

40 Type III Barricade (8’ width) EA 2

41 Portable Changeable Message Sign HR 2,880

SUBTOTAL MAINTENANCE
OF TRAFFIC

TOTAL ADD ALTERNATE #1

TOTAL BID (BASE BID + ADD
ALTERNATE #1)

_____________________________________
Contractor’s Signature and Date

Attachment A-2
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THE CITY OF NORFOLK, VIRGINIA
OFFICE OF THE CITY MANAGER

CONTRACT AGREEMENT

THIS AGREEMENT, made as of the ___ day of _______ in the year 2013, is between the City of
Norfolk, Virginia, acting by and through the City Manager, hereinafter styled the City, and

party of the second part, hereinafter styled the Contractor.

WITNESSETH, That whereas the City has awarded to the Contractor, in accordance with his bid of
_____ __, 2013 a contract for CITYWIDE SAFETY IMPROVEMENT PROJECT - HSIP –
GROUP 2 as described in specifications and drawings prepared therefor by Parsons Brinckerhoff,
6161 Kempsville Circle, Suite 110, Norfolk, Virginia 23502 hereinafter styled the Engineer, or the
City of Norfolk and on file in the office of the Director of Public Works of the City of Norfolk, Virginia.

ARTICLE 1 - THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except to the extent
specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 2 - DATE OF COMMENCEMENT AND COMPLETION TIMES

The Contractor further agrees to begin Work at such a date as the Director of Public Works Department,
Norfolk, Virginia, shall notify it to begin via a Notice to Proceed letter, and that it will achieve
Substantial Completion of the entire Work in accordance with Paragraph 9.8 of the General Conditions
not later than One Hundred Eighty (180) consecutive calendar days from the date of commencement
as well as achieve Final Completion in accordance with Paragraph 9.10 of the General Conditions not
later than Thirty (30) consecutive calendar days from the last day of final completion.

ARTICLE 3 - LIQUIDATED DAMAGES

The Contractor and the City recognize that time is of the essence of this Agreement. In view of the
difficulty of ascertaining the loss which the City will suffer by reason of delay in the performance of the
Work, the Contractor and the City hereby agree upon as the liquidated damages set below that the City
will suffer by reason of delay and/or default, and not as a penalty. Further, the City shall deduct and
retain the amount of such liquidated damages out of the moneys which may be due or become due to the
Contractor under this Agreement.

Accordingly, should the Contractor fail to achieve Substantial Completion of the aforesaid Work in
accordance with the contract documents to the satisfaction and approval of the Engineer within the time
stipulated in Article 2 above, the Contractor shall pay to the City of Norfolk, Virginia, _____ Dollars
and ____ Cents ($___.00) for every calendar day beyond the time set for substantial completion.
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After Substantial Completion, if the Contractor shall neglect, refuse, or fail to complete the remaining
Work within the contract time or any proper extension thereof granted by the City, the Contractor shall
pay the City __________ Dollars and _____ Cents ($___.00) for every calendar day beyond the time
set for final completion until the Work is completed and ready for final payment

ARTICLE 4 - CONTRACT PRICE

The City shall pay the Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined below subject to
additions and deductions as provided in the Contract Documents:

For all Unit Price Work, an amount equal to the sum of the established unit prices hereto
attached and referred to as Attachment A, for:

_____________________ Dollars and ____ Cents ($__________________)

As provided in Subparagraph 7.3.3.2 of the General Conditions of the Contract (as modified), estimated
quantities are not guaranteed, and determinations of actual quantities and classifications are to be made
by the Engineer’s recommendation to the City.

ARTICLE 5 - PAYMENTS

Based upon applications for payment submitted to the Engineer by the Contractor and certificates for
payment issued by the Engineer, the City shall make monthly progress payments on account of the
contract sum to the Contractor as provided in the conditions of the contract as follows:

The City will pay the Contractor, on or about the thirtieth calendar day after receipt of a Request
for Payment, one hundred percent (100%) of the portion of the contract sum properly allocable to labor,
materials, and equipment incorporated in the Work and eighty percent (80%) of the portion of the
contract sum properly allocable to materials and equipment suitably stored at the site or at some other
location agreed upon in writing by the parties, less the aggregate of previous payments in each case;
provided, however, that the owner, at any time after fifty percent (50%) of the Work has been
completed, if it finds that satisfactory progress is being made, may make any of the remaining partial
payments in full; and upon final completion, a sum sufficient to increase the total payment to one-
hundred percent (100%) of the contract sum. But such full payment or payments shall in no manner be
construed as reducing the amount of the bond, or the liability of the surety thereon, until final
completion and acceptance of all items of Work herein set forth.

The action of the Engineer by which the Contractor is to be bound according to the terms of this
contract shall be that evidenced by his final estimate and certificate, all prior estimates upon which
eighty percent (80%) or more may be made, being merely payment on account, and not payments for
accepted Work, and subject to the correction of such final estimate, which may be made with notice to
the Contractor.

ARTICLE 6 - CONTRACTOR’S REPRESENTATION

To induce the City to enter into this Agreement, the Contractor makes the following representations:
A. Contractor has examined and carefully studied the Contract Documents and other related data
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identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and
site conditions that may affect cost, progress, and performance of the Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local laws and regulations that
may affect cost, progress, and performance of the Work.

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at
or contiguous to the Site and all drawings of physical conditions in or relating to existing surface or
subsurface structures at or contiguous to the Site which have been provided with the Contract
Documents, and (2) reports and drawings of a hazardous environmental condition, if any, at the site,
which have been provided with the Contract Documents.

E. Contractor has obtained and carefully studied (or assumes responsibility for having done so) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data
concerning conditions (surface, subsurface, and underground facilities) at or contiguous to the Site
which may affect cost, progress, or performance of the Work.

F. Contractor is aware of the general nature of Work to be performed by City and others at the Site that
relates to the Work as indicated in the Contract Documents.

G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor

H. The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

I. Contractor hereby certifies that it has familiarized itself with Sections 33.1-86 through 33.1-93 of the
Code of the City of Norfolk, Virginia, 1979, as amended, entitled "Ethics in Public Contracting,"
including the additional statutes set forth in Section 33.1-86 thereof, and further that all amounts
received by the Contractor pursuant to this Agreement are proper and in accordance therewith.

J. Contractor hereby certifies that at all times during which any term of this Agreement is in effect, it
does not and shall not knowingly employ any unauthorized alien. For purposes of this section, an
“unauthorized alien” shall mean any alien who is neither lawfully admitted for permanent residence in
the United States nor authorized to be employed by either Title 8, section 1324a of the United States
Code or the U.S. Attorney General.

K. Contractor hereby represents that it is organized as a stock or non-stock corporation, limited liability
company, business trust, or limited partnership or registered as a registered limited liability partnership
and is authorized to transact business in the Commonwealth as a domestic or foreign business entity if
so required by Title 13.1 or Title 50 or as otherwise required by law.

ARTICLE 7 - CONTRACT DOCUMENTS

The Contract Documents consist of the following:
a. Invitation for Bids
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b. Instructions to Bidders

c. Bid Form/Affidavit

d. Bid Bond

e. Contract

f. Performance Bond

g. Payment Bond

h. AIA A201-2007, “General Conditions of the Contract for Construction” (as modified)

i. Certificate of Insurance

j. Notice of Award

k. Notice to Proceed

l. Change Orders (if any)

m. Other Documents as may be required by law or appended hereto

n. Drawings and Specifications prepared by: Parsons Brinckerhoff, 6161 Kempsville Circle,
Suite 110, Norfolk, Virginia 23502.

o. Addendum (as listed in Bid Form)

Witness the following signatures and seals:

Witness:

___________________________________ ___________________________________
Contractor

______ _____
Signature

___________________________________
Printed Name

Seal if _ __ _
Incorporated Title

Virginia State Contractor's License No. ____________

City of Norfolk Business License No. ___________
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Contents Approved: _________________________________________
Director of Public Works

Approved as to form and correctness: _________________________________________
Deputy City Attorney

CITY OF NORFOLK, VIRGINIA

By______________________________________
City Manager

Attest:___________________________________
City Clerk

I hereby certify that the money required for this contract (agreement, obligation or expenditure) is in the
City Treasury to the credit of the fund from which it is to be drawn, and not appropriated for any other
purpose.

Account: __________________ Amount: _____________

Contract No.: ____________ Vendor Code: _____________

______________________________________________
Director of Finance and Business Services Date

End of Page
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PERFORMANCE BOND

Bond No. ___________________
Amount: $___________________

KNOW ALL PERSONS BY THESE PRESENTS, that ________________________ of
_________________________, hereinafter called the Contractor and
_____________________________________________ a corporation duly organized and existing under and by
virtue of the laws of the State of ____________________________, hereinafter called the Surety, and authorized
to transact business within the Commonwealth of Virginia as the Surety, are held and firmly bound unto the City
of Norfolk as Owner, in the sum of _______________ HUNDRED ___________ DOLLARS and ____ CENTS
($_______________), lawful money of the United States of America, for payment of which, well and truly be
made to the Owner, the Contractor and the Surety bind themselves and each of their heirs, executors,
administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated ________________. 2013, for

CITYWIDE SAFETY IMPROVEMENT PROJECT – HSIP – GROUP 2

NOW THEREFORE, if the Contractor, and its successors and assigns, shall at all times duly, promptly, and
faithfully perform the Work and any alteration in or addition to the obligations of the Contractor arising
thereunder, including the matter of infringement, if any, of patents or other proprietary rights, and shall assure all
guarantees against defective workmanship and materials, including the guarantee period following final
completion by the Contractor and final acceptance by the Owner and comply with all the covenants therein
contained in the Specifications, Drawings, and other Contract Documents required to be performed by the
Contractor, in the manner and within the times provided in the Agreement, and shall fully indemnify and save
harmless the Owner from all costs and damage which it may suffer by reason or failure to do so, and shall fully
reimburse and repay it all outlay and expenses which it may incur in making good any default, and reasonable
counsel fees incurred in the prosecution of or defense of any action arising out of or in connection with any such
default, then this obligation shall be void; otherwise to remain in full force and effect.

PROVIDED, HOWEVER, that the Surety, for value received, for itself and its successors and assigns, hereby
stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract
Documents or to the Work to be performed thereunder, or payment thereunder before the time required therein, or
waiver of any provision thereof, or assignment, subletting or transfer thereof or any part thereof, shall in any way
affect its obligation on this Bond, and it does hereby waive notice of any such change, extension of time,
alteration, addition to the terms of the Contract Documents or any such payment, waiver, assignment, subcontract
or transfer.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

Whenever Contractor shall be declared by Owner to be in default under the Contract, the Owner having
performed Owner’s obligations thereunder, the Owner shall have the right, at its option, to require the Surety to
promptly proceed to remedy the default within 30 days of notice by proceeding or procuring others to proceed
with completing the Agreement with its terms and conditions including the correction of any defective work and
the provision of safety measures required as the result of such default; and all reserves, deferred payments, and
other funds provided by the Agreement to be paid to Contractor shall be paid to Surety at the same times and
under the same conditions as by the terms of that Agreement such fund would have been paid to Contractor had
the Agreement been performed by Contractor; and Surety shall be entitled to such funds in preference to any
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assignee of Principal of any adverse claimant. Notwithstanding the above, the Owner shall have the right, with
the approval of the Surety which shall not be unreasonably withheld, to take over and assume completion of the
Agreement and be promptly paid in cash by the Surety for the cost of such completion less the balance of the
Contract price.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this _______ day of
______________________________, 2013, the name and corporate seal of each corporate party being hereto
affixed and those presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

CONTRACTOR

(__________________________)

By:_____________________________________(Seal)

Name:___________________________________

Title: ___________________________________

____________________________
Attest SURETY

________________________________________

By:_____________________________________(Seal)
____________________________
Attest

APPROVED AS TO FORM: ________________________, 2013

City of Norfolk, OWNER

By: ___________________________________
Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all
partners shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.

End of Page
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PAYMENT BOND

Bond No.___________________________
Amount: $__________________________

KNOW ALL PERSONS BY THESE PRESENTS, that _________________________ of
__________________________, hereinafter called the Contractor and
__________________________________________________________ a corporation duly organized and
existing under and by virtue of the laws of the State _________________________________, hereinafter called
the Surety, and authorized to transact business within the Commonwealth of Virginia as the Surety, are held and
firmly bound unto the City of Norfolk as Owner, in the sum of ______________________ DOLLARS and
________ CENTS ($____________________), lawful money of the United States of America, for payment of
which, well and truly be made to the Owner, the Contractor and the Surety bind themselves and each of their
heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents as follows:

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT:

WHEREAS, the Contractor has executed and entered into a certain Agreement, hereto attached, with the Owner
dated _____________________, 2013, for

CITYWIDE SAFETY IMPROVEMENT PROJECT – HSIP – GROUP 2

NOW THEREFORE, if the Contractor shall promptly make payments to all persons, firms, subcontractors, and
corporations furnishing materials for or performing labor in the prosecution of the Work provided for in the
Agreement, and any authorized extension or modification thereof, including all amounts due for materials,
lubricants, oil, gasoline, repairs on machinery, equipment, and tools consumed, used or rented in connection with
the construction of the Work, and all insurance premiums on the Work, and for all labor performed in the Work,
whether by Subcontractor or otherwise, then this obligation shall be void, otherwise to remain in full force and
effect.

PROVIDED, HOWEVER, that the Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the Contract Documents or to the Work to be performed
thereunder, shall in any way affect its obligation on this Bond, and it does hereby waive notice of any such
change, extension of time, alteration, or addition to the terms of the Contract Documents.

PROVIDED, FURTHER, that no final settlement between the Owner and the Contractor shall abridge the right of
any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, all above parties bounded together have executed this instrument this ____ day of
___________________________, 2013, the name and corporate seal of each corporate party being hereto affixed
and those presents duly signed by its undersigned representative, pursuant to authority of its governing body.

CONTRACTOR

(____________________________)

By: __________ (Seal)

Name: __________________________________
______________________________

Attest Title: ___________________________________
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SURETY

________________________________________

By: _____________________________________(Seal)
____________________________
Attest

APPROVED AS TO FORM: _____________________________, 2013

City of Norfolk, OWNER

By: ________________________________________
Deputy City Attorney

NOTE: Date of Bond shall not be prior to the date of the Agreement. If the Contractor is a partnership, all
partners shall execute the Bond.

IMPORTANT: The Surety named on this Bond shall be one who is licensed to conduct business in the
Commonwealth of Virginia, and named in the current list of Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies, as published in Circular 570
(amended) by the Audit Staff Bureau of Accounts, U.S. Treasury Department. All Bonds signed by an agent shall
be accompanied by a certified copy of the authority to act for the Surety at the time of signing of this Bond.

End of Page
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S404D00-0708 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 
SEALING EXPANSION JOINTS 

 
 

June 14, 2000c 
Reissued July 2008c 

 
I. DESCRIPTION 

 
This work shall consist of cleaning and sealing expansion joints in accordance with the 
contract documents and as directed by the Engineer. 
 

II. MATERIALS 
 
Expansion joint filler and sealer materials shall conform to the requirements of Section 212 
of the Specifications. 
 

III. PROCEDURES 
 
Expansion joints shall be cleaned and shall be free of oil, grease, existing joint material or 
any other foreign material.  Loose material shall be removed from the joint with oil-free 
compressed air delivered with not less than 120 cubic feet of air per minute and a nozzle 
pressure of not less than 90 pounds per square inch and not more than 200 pounds per 
square inch. 
 
The Contractor shall protect the edges of pavement adjacent to the joints to be cleaned. 
 
The Contractor shall install joint filler and sealer materials in strict accordance with the 
manufacturer’s written instructions. 
 
Expansion joints shall be filled and sealed in accordance with the requirements of Section 
404.05 of the Specifications.  Joints to be filled shall be completely dry and the ambient air 
temperature shall be at least 45 degrees F.  The applied sealer and finished joint shall be 
free of entrapped air.  Finished sealer shall conform to the lines and grades of existing 
pavement surfaces. 
 

IV. MEASUREMENT AND PAYMENT 
 
Clean and seal expansion joints will be measured in linear feet and will be paid for at the 
contract unit price per linear foot.  This price shall be full compensation for cleaning joints, 
furnishing and installing joint filler, joint sealer, removal and disposal of debris, and for all 
material, labor, tools, equipment and incidentals necessary to complete the work. 
 
Payment will be made under: 
 

Pay Item 
 

Pay Unit 

Clean and seal expansion joint Linear foot 
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S404F00-0708 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 
CONCRETE SURFACE PENETRANT SEALER 

 
August 1, 1991cc 

Reissued July 2008c 
 
I. DESCRIPTION 

 
This work shall consist of furnishing and applying a water repellant concrete surface 
penetrant in accordance with this provision and in conformity with the details and locations 
indicated on the plans.  The color of the penetrant sealer shall be clear. 
 

II. MATERIALS 
 
The penetrant sealer used in the performance of this work shall be a product as listed on the 
Department's current list of approved penetrating sealers. 
 

III. PROCEDURES 
 

The penetrant sealer shall be applied in accordance with the manufacturer's 
recommendations, except as otherwise specified herein.  The penetrant sealer shall not be 
applied until all adjacent or superimposed concrete placements have been completed.  All 
surfaces to receive the penetrant sealer shall be sandblasted to provide a clean uniform 
texture free of foreign substances such as oils, release agents, curing agents or 
efflorescence.  All sandblasting residue shall be completely removed prior to application of 
the penetrant sealer. 
 
Each container of penetrant sealer material shall be thoroughly mixed in strict compliance 
with the manufacturer's recommendations.  The penetrant sealer material shall be applied 
by experienced persons using spray, brush or roller and shall not be thinned or reduced, 
except as may be specifically required by the manufacturer. 
 
The rates of application and number of coats shall be in accordance with the manufacturer's 
recommendations. 
 

IV. MEASUREMENT AND PAYMENT 
 
Concrete surface penetrant sealer will be measured in square yards and will be paid for at 
the contract unit price per square yard, which price shall be full compensation for surface 
preparation and for applying sealer. 
 
Payment will be made under: 
 

Pay Item 
 

Pay Unit 

Concrete Surface Penetrant Sealer Square Yard 
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SS41201-0609                                                                                                           August 5, 2008 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 
SUPPLEMENTAL SECTION 412—WIDENING, REPAIRING, AND RECONSTRUCTING 

EXISTING STRUCTURES 
 
SECTION 412—WIDENING, REPAIRING, AND RECONSTRUCTING EXISTING STRUCTURES 
of the Specifications is amended as follows: 
 

Section 412.03—Procedures is amended to replace the fourth paragraph with the following: 
 

Loose and unsound materials shall be removed by the use of hand tools or pneumatic 
hammers weighing a nominal 35 pounds or less.  Hammer weight applies to the weight of 
the pneumatic hammer alone.  Pneumatic hammers shall be worked at an angle of 45 to 60 
degrees to the plane of the concrete surface being removed.  The surface shall be sounded 
with a masonry hammer to determine the relative concrete strength. 
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SS51202-0909                                                                                                            June 11, 2009 
 

VIRGINIA DEPARTMENT OF TRANSPORTATION 
2007 ROAD AND BRIDGE SUPPLEMENTAL SPECIFICATIONS 

 
SUPPLEMENTAL SECTION 512—MAINTAINING TRAFFIC 

 
SECTION 512—MAINTAINING TRAFFIC of the Specifications is amended as follows: 
 

Section 512.03(a) Signs is amended to replace the last paragraph with the following: 
 
When construction signs are covered to prevent the display of the message, the entire sign 
shall be covered with silt fence or other materials approved by the Engineer such that no 
portion of the message side of the sign shall be visible.  Plywood shall be used on ground-
mounted construction signs only.  Attachment methods used to attach the covering material 
to the signs shall be of a durable construction that will prevent the unintentional detachment 
of the material from the sign.  At no times shall a construction sign and/or post be rotated to 
prevent the display of the message.  In addition, the posts where the signs are being 
covered shall have two ED-3 Type II delineators mounting vertically on the post below the 
signs at a height of 4 feet to the top of the topmost delineator.  The bottom delineator shall 
be mounted 6 inches below the top delineator. 

 
Section 512.03(b) Flagger Service and Pilot Vehicles is amended to replace the last 
paragraph with the following: 
 

Portable traffic control signals conforming to the requirements of Section 512.03(h)2 of 
the Specifications may be used in lieu of flagger service when specified or approved by 
the Regional Traffic Engineer.  When portable traffic control signals are used in lieu of 
flagger service, the portable traffic control signals will be measured and paid for 
separately. 
 

Section 512.03(e)b. Group 2 devices is amended to replace the first paragraph with the 
following: 

 
b. Group 2 devices shall be drums or vertical panels.  Drums shall be round, or 

partially round with no more than one flat side; made from plastic; have a 
minimum height of 36 inches, have a cross-sectional width no less than 18 
inches in any direction; and conform to the requirements of the Virginia Work 
Area Protection Manual.  Drums shall be designed to allow for separation of ballast 
and drum upon vehicular impact but not from wind and vacuum created by passing 
vehicles.  Drums of two-piece design, i.e., drum and associated base, shall utilize 
sufficient amounts of enclosed sand at the base in accordance with the 
manufacturer’s recommendations to provide stable drum support.  The base shall 
be not greater than 5 inches in height.  Two-piece drums may also utilize a flared 
drum foundation and collar of not more than 5 inches in height and of suitable shape 
and weight to provide stable support.  One-piece drums may be used provided they 
comply with these above requirements. 

 
Section 512.03 Procedures is amended to add (r) Work Zone Traffic Control as the 
following: 
 

(r) Work Zone Traffic Control: The Contractor shall provide individuals trained in Work 
Zone Traffic Control in accordance with the requirements of Section 105.14 of the 
Specifications. 

 
Section 512.04 Measurement and Payment is amended to add the following: 
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Basic Work Zone Traffic Control – Separate payment will not be made for providing a 
person to meet the requirements of Section 105.14 of the Specifications.  The cost 
thereof shall be included in the price of other appropriate pay items. 
 
Intermediate Work Zone Traffic Control - Separate payment will not be made for 
providing a person to meet the requirements of Section 105.14 of the Specifications.  The 
cost thereof shall be included in the price of other appropriate pay items. 
 

Section 512.04 Measurement and Payment is amended to replace the pay item and 
corresponding pay unit for “Eradication of existing pavement markings” with the following: 
 

Eradication of existing pavement markings will be measured in linear feet of a 6-inch 
width or portion thereof as specified herein.  Widths that exceed a 6-inch increment by more 
than 1/2 inch will be measured as the next 6-inch increment.  Measurement and payment for 
eradication of existing pavement markings specified herein shall be limited to linear 
pavement line markings.  Eradication of existing pavement markings will be paid for at the 
contract unit price per linear foot.  This price shall include removing linear pavement line 
markings and disposing of residue. 
 
Eradication of existing nonlinear pavement markings will be measured in square feet 
based on a theoretical box defined by the outermost limits of the nonlinear pavement 
marking.  Nonlinear pavement markings shall include but not be limited to stop bars, arrows, 
images and messages.  Eradication of existing nonlinear pavement markings will be paid for 
at the contract unit price per square foot.  This price shall include removing nonlinear 
pavement markings and disposing of residue. 
 
Payment will be made under: 
 

Pay Item 
 

Pay Unit 

Eradication of existing pavement marking Linear foot 
Eradication of existing nonlinear pavement marking Square foot 
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1. AUTHORITY OF RAILROAD ENGINEER AND
CITY ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as
Railroad Engineer, shall have final authority in all matters affecting the safe
maintenance of Railroad traffic of his Company including the adequacy of the
foundations and structures supporting the Railroad tracks.

The authorized representative of the City hereinafter referred to as the City
Engineer, shall have authority over all other matters as prescribed herein and in the
Project Specifications.

2. NOTICE OF STARTING WORK:

A. The City's Prime contractor shall not commence any work on railroad
rights-of-way until he has complied with the following conditions:

1. Given the Railroad written notice, with copy to the City Engineer who
has been designated to be in charge of the work, at least ten days in
advance of the date he proposes to begin work on Railroad rights-of-
way.

Office of Chief Engineer
Bridges & Structures
Norfolk Southern Corporation
1200 Peachtree Street NE
Internal Box #142
Atlanta, Georgia 30309

2. Obtained written approval from the Railroad of Railroad Protective
Liability Insurance coverage as required by paragraph 14 herein. It
should be noted that Railroad Company does not accept notation of
Railroad Protective insurance on a certificate of liability insurance
form or Binders as Railroad Company must have the full original
countersigned policy. Further, please note that mere receipt of the
policy is not the only issue but review for compliance. Due to the
number of projects system-wide, it typically takes a minimum of 30-45
days for Railroad Company to review.

3. Obtained Railroad's Flagging Services as required by paragraph 7
herein.

4. Obtained written authorization from the Railroad to begin work on
Railroad rights-of-way, such authorization to include an outline of
specific conditions with which he must comply.



5. Furnished a schedule for all work within the Railroad rights-of-way
as required by paragraph 7,B,1.

B. The Railroad's written authorization to proceed with the work shall include
the names, addresses, and telephone numbers of the Railroad's
representatives who are to be notified as hereinafter required. Where more
than one representative is designated, the area of responsibility of each
representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his work that there will be no
interference with Railroad operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railroad Company or
to poles, wires, and other facilities of tenants on the rights-of-way of the
Railroad Company. Whenever work is liable to affect the operations or
safety of trains, the method of doing such work shall first be submitted to the
Railroad Engineer for approval, but such approval shall not relieve the
Contractor from liability. Any work to be performed by the Contractor
which requires flagging service or inspection service shall be deferred by the
Contractor until the flagging service or inspection service required by the
Railroad is available at the job site.

B. Whenever work within Railroad rights-of-way is of such a nature that
impediment to Railroad operations such as use of runaround tracks or
necessity for reduced speed is unavoidable, the Contractor shall schedule and
conduct his operations so that such impediment is reduced to the absolute
minimum.

C. Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect operations and
property of the Railroad, the Contractor shall make such provisions. If in
the judgment of the Railroad Engineer, or in his absence, the Railroad's
Division Engineer, such provisions is insufficient, either may require or
provide such provisions as he deems necessary. In any event, such unusual
provisions shall be at the Contractor's expense and without cost to the
Railroad or the City.

4. TRACK CLEARANCES:

A. The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking
any work within Railroad right-of-way, or before placing any obstruction
over any track, the Contractor shall:
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1. Notify the Railroad's representative at least 72 hours in advance of
the work.

2. Receive assurance from the Railroad's representative that
arrangements have been made for flagging service as may be
necessary.

3. Receive permission from the Railroad's representative to proceed
with the work.

4. Ascertain that the City Engineer has received copies of notice to the
Railroad and of the Railroad's response thereto.

5. CONSTRUCTION PROCEDURES:

A. General:

Construction work and operations by the Contractor on Railroad property
shall be:

1. Subject to the inspection and approval of the Railroad.

2. In accord with the Railroad's written outline of specific
conditions.

3. In accord with the Railroad's general rules, regulations and
requirements including those relating to safety, fall protection and
personal protective equipment.

4. In accord with these Special Provisions.

B. Excavation:

The subgrade of an operated track shall be maintained with edge of berm at
least 10'-0" from centerline of track and not more than 24- inches below top
of rail. Contractor will not be required to make existing section meet this
specification if substandard, in which case existing section will be
maintained.

Additionally, the Railroad Engineer may require' installation of orange
construction safety fencing for protection of the work area.

C. Excavation for Structures:
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The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles or sheeting
for footings adjacent to tracks to provide adequate lateral support for the
tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. All plans and calculations for
shoring shall be prepared and signed by a Registered Professional Engineer.
The Registered Professional Engineer will be responsible for the accuracy for
all controlling dimensions as well as the selection of soil design values which
will accurately reflect the actual field conditions. The procedure for doing
such work, including need of and plans and calculations for shoring, shall
first be approved by the City Engineer and the Railroad Engineer, but such
approval shall not relieve the Contractor from liability.

Additionally, walkway with handrail protection may be required as noted in
paragraph 11 herein..

D. Demolition, Erection, Hoisting

1. Railroad tracks and other railroad property must be protected from
damage during the procedure.

2. The Contractor is required to submit a plan showing the location of
cranes, horizontally and vertically, operating radii, with delivery or
disposal locations shown. The location of all tracks and other railroad
facilities as well as all obstructions such as wire lines, poles, adjacent
structures, etc. must also be shown.

3. Crane rating sheets showing cranes to be adequate for 150% of the
actual weight of the pick. A complete set of crane charts, including
crane, counterweight, and boom nomenclature is to be submitted.

4. Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the existing
and/or proposed structure showing complete and sufficient details
with supporting data for the demolition or erection of the structure. If
plans do not exist, lifting weights must be calculated from field
measurements. The field measurements are to be made under the
supervision of the Registered Professional Engineer submitting the
procedure and calculations.

5. A data sheet must be submitted listing the types, size, and
arrangements of all rigging and connection equipment.
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6. A complete procedure is to be submitted, including the order of lifts,
time required for each lift, and any repositioning or re-hitching of the
crane or cranes.

7. All erection or demolition plans, procedures, data sheets, etc.
submitted must be prepared, signed and sealed by a Registered
Professional Engineer.

8. The Railroad Engineer or his designated representative must be
present at the site during the entire demolition and erection procedure
period.

9. All procedures, plans and calculations shall first be approved by City
Engineer and the Railroad Engineer, but such approval does not
relieve the Contractor from liability.

E. Blasting:

1. The Contractor shall obtain advance approval of the Railroad
Engineer and the City Engineer for use of explosives on or adjacent to
Railroad property. The request for permission to use explosives shall
include a detailed blasting plan. If permission for use of explosives is
granted, the Contractor will be required to comply with the following:

(a) Blasting shall be done with light charges under the direct
supervision of a responsible officer or employee of the
Contractor and a licensed blaster.

(b) Electric detonating fuses shall not be used because of the
possibility of premature explosions resulting from operation of
two-way radios.

(c) No blasting shall be done without the presence of the Railroad
Engineer or his authorized representative. At least 72 hours
advance notice to the person designated in the Railroad's
notice of authorization to proceed (see paragraph 2B) will be
required to arrange for the presence of an authorized Railroad
representative and such flagging as the Railroad may require.

(d) Have at the job site adequate equipment, labor and materials
and allow sufficient time to clean up debris resulting from the
blasting without delay to trains, as well as correcting at his
expense any track misalignment or other damage to Railroad
property resulting from the blasting as directed by the
Railway's authorized representative. If his actions result in
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delay of trains, the Contractor shall bear the entire cost
thereof.

2. The Railroad representative will:

(a) Determine approximate location of trains and advise the
Contractor the appropriate amount of time available for the
blasting operation and clean up.

(b) Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
special provisions.

F. Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor will promptly repair eroded areas within
Railroad rights-of-way and repair any other damage to the property
of the Railroad or its tenants.

2. All such maintenance and repair of damages due to the Contractor's
operations shall be done at the Contractor's expense.

G. Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with
Railroad operations, nor on the rights-of-way of the Railroad Company
without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company
will not be liable for damage to such material and equipment from any cause
and that the Railroad Engineer may move or require the Contractor to move,
at the Contractor's expense, such material and equipment.

All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it cannot
be moved by unauthorized persons. The Contractor shall protect, defend,
indemnify and save Railroad, and any associated, controlled or affiliated
corporation, harmless from and against all losses, costs, expenses, claim or
liability for loss or damage to property or the loss of life or personal injury,
arising out of or incident to the Contractor's failure to immobilize grading or
construction machinery.

H. Cleanup:
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Upon completion of the work, the Contractor shall remove from within the
limits of the Railroad rights-of-way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Contractor, and
leave said rights-of-way in a neat condition satisfactory to the Chief Engineer
of the Railroad or his authorized representative.

6. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to his work,
employees, servants, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railroad by the Contractor.

7. FLAGGING SERVICES:

A. Requirements:

Flagging services will not be provided until the contractor's insurance has
been reviewed & approved by the Railroad.

Under the terms of the agreement between the City and the Railroad, the
Railroad has sole authority to determine the need for flagging required to
protect its operations. In general, the requirements of such services will be
whenever the Contractor's personnel or equipment are or are likely to be,
working on the Railroad's right-of-way, or across, over, adjacent to, or
under a track, or when such work has disturbed or is likely to disturb a
railroad structure or the railroad roadbed or surface and alignment of any
track to such extent that the movement of trains must be controlled by
flagging.

Normally, the Railroad will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three (3)
flagmen may be required. However, if the Contractor works within
distances that violate instructions given by the Railroad's authorized
representative or performs work that has not been scheduled with the
Railroad's authorized representative, a flagman or flagmen may be required
full time until the project has been completed.

B. Scheduling and Notification:
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1. The Contractor's work requiring railroad flagging should be scheduled
to limit the presence of a flagman at the site to a maximum of 50 hours
per week. The Contractor shall receive Railroad approval of work
schedules requiring a flagman's presence in excess of 40 hours per
week.

2. Not later than the time that approval is initially requested to begin
work on Railroad right-of-way, Contractor shall furnish to the
Railroad and the City a schedule for all work required to complete the
portion of the project within Railroad right-of-way and arrange for a
job site meeting between the Contractor, the City, and the Railroad's
authorized representative. Flagman or Flagmen may not be provided
until the job site meeting has been conducted and the Contractor's
work scheduled.

3. The Contractor will be required to give the Railroad representative at
least 10 working days of advance written notice of intent to begin
work within Railroad right-of-way in accordance with this special
provision. Once begun, when such work is then suspended at any
time, or for any reason, the Contractor will be required to give the
Railroad representative at least 3 working days of advance notice
before resuming work on Railroad right-of-way. Such notices shall
include sufficient details of the proposed work to enable the Railroad
representative to determine if flagging will be required. If such notice
is in writing, the Contractor shall furnish the Engineer a copy; if
notice is given verbally, it shall be confirmed in writing with copy to
the Engineer. If flagging is required, no work shall be undertaken
until the flagman, or flagmen are present at the job site. It may take
up to 30 days to obtain flagging initially from the Railroad. When
flagging begins, the flagman is usually assigned by the Railroad to
work at the project site on a continual basis until no longer needed
and cannot be called for on a spot basis. If flagging becomes
unnecessary and is suspended, it may take up to 30 days to again
obtain from the Railroad. Due to Railroad labor agreements, it is
necessary to give 5 working days notice before flagging service may be
discontinued and responsibility for payment stopped.

4. If, after the flagman is assigned to the project site, an emergency
arises that requires the flagman's presence elsewhere, then the
Contractor shall delay work on Railroad right-of-way until such time
as the flagman is again available. Any additional costs resulting from
such delay shall be borne by the Contractor and not the City or
Railroad.



C. Payment:

1. The City will be responsible for paying the Railroad directly for any
and all costs of flagging which may be required to accomplish the
construction.

2. The estimated cost of flagging is current rate per day based on a 10-
hour work day. This cost includes the base pay for the flagman,
overhead, and includes a per diem charge for travel expenses, meals
and lodging. The charge to the City by the Railroad will be the actual
cost based on the rate of pay for the Railroad's employees who are
available for flagging service at the time the service is required.

3. Work by a flagman in excess of 8 hours per day or 40 hours per week,
but not more than 12 hours a day will result in overtime pay at 1 and
1/2 times the appropriate rate. Work by a flagman in excess of 12
hours per day will result in overtime at 2 times the appropriate rate.
If work is performed on a holiday, the flagging rate is 2 and 1/2 times
the normal rate.

4. Railroad work involved in preparing and handling bills will also be
charged to the City. Charges to the City by the Railroad shall be in
accordance with applicable provisions of Subchapter B, Part 140,
Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid
Policy Guide issued by the Federal Highway Administration on
December 9, 1991, including all current amendments. Flagging costs
are subject to change. The above estimates of flagging costs are
provided for information only and are not binding in any way.

D. Verification:

1. Railroad's flagman will electronically enter flagging time via
Railroad's electronic billing system. Any complaints concerning
flagging must be resolved in a timely manner. If need for flagging is
questioned, please contact Railroad's System Engineer Public
Improvements (404) 529-1641. All verbal complaints will be
confirmed in writing by the Contractor within 5 working days with a
copy to the Highway Engineer. Address all written correspondence
to:
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Office of Chief Engineer Attn:
Bridges & Structures System Engineer
Norfolk Southern Corporation Public Improvements
1200 Peachtree Street NE,
Internal Box 142
Atlanta, Georgia 30309

2. The Railroad flagman assigned to the project will be responsible for
notifying the City Engineer upon arrival at the job site on the first day
(or as soon thereafter as possible) that flagging services begin and on
the last day that he performs such services for each separate period
that services are provided. The City Engineer will document such
notification in the project records. When requested, the City
Engineer will also sign the flagman's diary showing daily time spent
and activity at the project site.

8. HAUL ACROSS RAILROAD:

A. Where the plans show or imply that materials of any nature must be hauled
across a Railroad, unless the plans clearly show that the City has included
arrangements for such haul in its agreement with the Railroad, the
Contractor will be required to make all necessary arrangements with the
Railroad regarding means of transporting such materials across the
Railroad. The Contractor will be required to bear all costs incidental to such
crossings whether services are performed by his own forces or by Railroad
personnel.

B. No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railroad Company unless
specific authority for its installation, maintenance, necessary watching and
flagging thereof and removal, until a temporary private crossing agreement
has been executed between the Contractor and Railroad. The approval
process for an agreement normally takes 90-days.

9. WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which
are considered necessary to the project are shown on the plans; included in
the force account agreement between the City and the Railroad or will be
covered by appropriate revisions to same which will be initiated and
approved by the City and/or the Railroad.
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B. Should the Contractor desire any changes in addition to the above, then he
shall make separate arrangements with the Railroad for same to be
accomplished at the Contractor's expense.

10. COOPERATION AND DELAYS:

A. It shall be the Contractor's responsibility to arrange a schedule with the
Railroad for accomplishing stage construction involving work by the
Railroad or tenants of the Railroad. In arranging his schedule he shall
ascertain, from the Railroad, the lead time required for assembling crews
and materials and shall make due allowance therefore.

B. No charge or claim of the Contractor against either the City or the Railroad
Company will be allowed for hindrance or delay on account of railway
traffic; any work done by the Railway Company or other delay incident to or
necessary for safe maintenance of railway traffic or for any delays due to
compliance with these special provisions.

11. TRAINMAN'S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and on each
side of single operated track, an unobstructed continuous space suitable for
trainman's use in walking along trains, extending to a line not less than 10 feet from
centerline of track, shall be maintained. Any temporary impediments to walkways
and track drainage encroachments or obstructions allowed during work hours while
Railway's protective service is provided shall be removed before the close of each
work day. If there is any excavation near the walkway, a handrail, with 10'-0"
minimum clearance from centerline of track, shall be placed and must conform to
AREMA and/or FRA standards.

12. GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. All persons shall wear hard hats. Appropriate eye and hearing protection
must be used. Working in shorts is prohibited. Shirts must cover shoulders,
back and abdomen. Working in tennis or jogging shoes, sandals, boots with
high heels, cowboy and other slip-on type boots is prohibited. Hard-sole,
lace-up footwear, zippered boots or boots cinched up with straps which fit
snugly about the ankle are adequate. Wearing of safety boots is strongly
recommended. In the vicinity of at-grade crossings, it is strongly
recommended that reflective vests be worn.

B. No one is allowed within 25' of the centerline of track without specific
authorization from the flagman.
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C. All persons working near track while train is passing are to lookout for
dragging bands, chains and protruding or shifted cargo.

D. No one is allowed to cross tracks without specific authorization from the
flagman.

E. All welders and cutting torches working within 25' of track must stop when
train is passing.

F. No steel tape or chain will be allowed to cross or touch rails without
permission.

13. GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A. No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15' of centerline of track without specific permission
from railroad official and flagman.

B. No crane or boom equipment will be allowed to foul track or lift a load over
the track without flag protection and track time.

C. All employees will stay with their machines when crane or boom equipment
is pointed toward track.

D. All cranes and boom equipment under load will stop work while train is
passing (including pile driving).

E. Swinging loads must be secured to prevent movement while train is passing.

F. No loads will be suspended above a moving train.

G. No equipment will be allowed within 25' of centerline of track without
specific authorization of the flagman.

H. Trucks, tractors or any equipment will not touch ballast line without specific
permission from railroad official and flagman.

I. No equipment or load movement within 25' or above a standing train or
railroad equipment without specific authorization of the flagman.

J. All operating equipment within 25' of track must halt operations when a
train is passing. All other operating equipment may be halted by the
flagman if the flagman views the operation to be dangerous to the passing
train.
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K. All equipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the
Railroad Engineer and flagman.

M. No equipment or materials will be parked or stored on Railroad's property
unless specific authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be
effectively immobilized so that it cannot be moved by unauthorized persons.

0. All cranes and boom equipment will be turned away from track after each
work day or whenever unattended by an operator.

14. INSURANCE:

A. In addition to any other forms of insurance or bonds required under the
terms of the contract and specifications, the Prime Contractor will be
required to carry insurance of the following kinds and amounts:

1. Commercial General Liability Insurance having a combined single
limit of not less than $2,000,000 per occurrence for all loss, damage,
cost and expense, including attorneys' fees, arising out of bodily
injury liability and property damage liability during the policy
period. Said policy shall include explosion, collapse, and
underground hazard (XCU) coverage, shall be endorsed to name
Railroad specified in item A.2.c. below both as the certificate holder
and as an additional insured, and shall include a severability of
interests provision.

2. Railroad Protective Liability Insurance having a combined single limit
of not less than $2,000,000 each occurrence and $6,000,000 in the
aggregate applying separately to each annual period. If the project
involves track over which passenger trains operate, the insurance
limits required are not less than a combined single limit of $5,000,000
each occurrence and $10,000,000 in the aggregate applying separately
to each annual period. Said policy shall provide coverage for all loss,
damage or expense arising from bodily injury and property damage
liability, and physical damage to property attributed to acts or
omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as
follows:
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a. The insurer must be rated A- or better by A.M. Best Company,
Inc.

b. The policy must be written using one of the following
combinations of Insurance Services Office ("ISO") Railroad
Protective Liability Insurance Form Numbers:

c.
(1) CG 00 35 01 96 and CG 28 31 10 93; or
(2) CG 00 35 07 98 and CG 28 31 07 98; or
(3) CG 00 35 10 01; or
(4) CG 00 35 1204.

d. The named insured shall read:

Norfolk Southern Railway Company
Three Commercial Place
Norfolk, Virginia 23510-2191
Attn: Risk Management

e. The description of operations must appear on the Declarations,
must match the project description in this agreement, and must
include the appropriate City project and contract
identification numbers.

f. The job location must appear on the Declarations and must
include the city, state, and appropriate highway name/number.
NOTE: Do not include any references to milepost on the
insurance policy.

g. The name and address of the prime contractor must appear on
the Declarations.

h. The name and address of the City must be identified on the
Declarations as the "Involved Governmental Authority or
Other Contracting Party."

i. Other endorsements/forms that will be accepted are:

(1) Broad Form Nuclear Exclusion Form IL 00 21
(2) 30-day Advance Notice of Non-renewal or cancellation
(3) Required State Cancellation Endorsement
(4) Quick Reference or Index Form CL/IL 240

Endorsements/forms that are NOT acceptable are:

(1) Any Pollution Exclusion Endorsement except CG 28 31
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A.  SUPPLEMENTAL SPECIFICATIONS 

 

All work shall be performed in accordance with DIVISION IV-BRIDGES AND 
STRUCTURES, OF THE Virginia Department of Transportation (VDOT) Road and 
Bridge Specifications, 2007 edition and accompanying Special Provisions and Special 
Provisions Copied Notes (SPCN) except as modified herein: 

 

SECTION 107 – Legal Responsibilities 

Amend SECTION 107.19 – Railway-Highway Provisions as follows: 

1. Replace Section 107.19 – Railway-Highway Provisions with Special Provisions 
for Protection of Railway Interests. 

 

SECTION 212 – Joint Materials 

Amend SECTION 412.02 – Detail Requirements as follows: 

1. Add the following to Section 212.02 (j): 

Elastomeric strip seal gland material shall be compatible with the existing steel 
anchorage assemblies.   

 

SECTION 412 – Widening, Repairing, and Reconstructing Existing Structures 

Amend SECTION 412.03 – Procedures as follows: 

1. Replace Section 412.03 (e) with the following: 

(e) Blocking and Jacking Beams:  The Contractor shall submit to the Engineer 
for approval his method of jacking and blocking beams to replace bearings.  
Drawings and calculations shall be signed and sealed by a professional 
engineer licensed in the State of Virginia.  Unless approved by the Engineer 
in writing, structures supported on jacks shall not be subjected to traffic 
loadings.   

 

Amend SECTION 412.04 – Measurement and Payment as follows: 

1. Replace Jacking and blocking of beams with the following: 

Jacking and blocking of beams as required to complete bearing replacement, 
when a pay item, will be paid for on an each basis per beam end. 
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Roland Park Overpass Bridge Ramp Improvements Site Plan # 12-0062 

Storm Water Pollution Prevention Plan 

 

1 

I. POLICY AND GENERAL PROCEDURES  
 

It is the policy of the City of Norfolk (hereinafter referred to as the Owner) to secure 

authority to discharge storm water from land disturbing activates of one acre or greater 

(or 2,500 square feet or greater in Chesapeake Bay Preservation Act (CBPA) Areas) in 

full conformance with the storm water regulations of the Virginia Department of 

Conservation and Recreation (VDCR) as contained in 4 VAC 50-60-10 et seq. The 

Owner will secure appropriate coverage pursuant to these regulations.  

The Contractor, and all subcontractors involved with grading, drainage, utilities or any 

other activity that disturbs site soil of one acre or greater (or 2,500 square feet or greater 

in Chesapeake Bay Preservation Act Areas) or who implement a pollutant control 

measure identified in the Storm Water Pollution Prevention Plan (SWPPP), must comply 

with the requirements of the Virginia Storm Water Management Program (VSMP) as 

contained in the VDCR VSMP storm water general permit and implementing regulations 

(4 VAC 50-60-10 et. seq.) and the erosion and sediment control requirements of the 

VDCR as published in the Virginia Erosion and Sediment Control Handbook (current 

edition). These requirements are as follows: 

 

A. The Contractor will file a complete Registration Statement for coverage under a 

VSMP general permit for storm water discharges from construction activities with 

the Virginia Department of Conservation and Recreation and verification of 

coverage received from the Department of Conservation and Recreation prior to 

the commencement of land disturbing activities exceeding the thresholds noted 

above. The appropriate filing fee (as outlined below) in check form made out to 

“Treasurer of Virginia,” must be submitted to the Department of Conservation 

and Recreation, Division of Finance, Accounts Payable before the general permit 

will be issued. The fees, payable by the Owner, are as follows: 

 

 Greater than 2,500 ft, but less than one acre: $200 

 Between one and five acres: $450 

 Five acres or greater: $750 

 

Remit the General Permit Fee Form with a copy of the Registration Statement to: 

 

Department of Conservation and Recreation 

Division of Finance, Accounts Payable 

ATTN: Storm Water Permits 

203 Governor Street 

Richmond, Virginia 23219 
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Send the General Permit Registration Statement with a copy of the Fee Form and 

fee check to: 

 

Department of Conservation and Recreation 

Storm Water Permitting 

203 Governor Street, Suite 206 

Richmond, Virginia 23219 

 

B. A copy of the Registration Statement for coverage under the general permit for 

storm water discharges from construction activities as well as the actual general 

permit when issued by the VDCR shall be maintained by the Contractor for 

inspection at the construction site. Land disturbing activities cannot commence 

until verification of coverage is received by the Contractor from VDCR.  

 

C. A complete copy of the SWPPP, including copies of all inspection reports, plan 

revisions, etc., must be retained by the Contractor at the project site at all times 

during working hours and kept in the Owner’s permanent project records for at 

least three years following submission of the Notice of Termination (NOT). 

 

D. The Contractor must provide names and addresses of all subcontractors working 

on this project who will be involved with all construction activities that disturb 

site soil. This information must be kept with this SWPPP. 

 

E. The Contractor and all subcontractors involved with land disturbing for this 

project must sign a copy of the appropriate certification statement included in 

Appendix B which will be incorporated into the construction contract. 

 

F. As described below, the Contractor shall conduct regular inspections to determine 

effectiveness of the SWPPP. The SWPPP shall be modified by the Contractor as 

needed to prevent pollutants from discharging from the site. The Contractor’s 

inspector must meet the definition of “Qualified Personnel” as contained in the 

Virginia Storm Water Management Program regulations: 

 

 A Virginia licensed professional engineer; or, 

 

 Virginia Certified Responsible Land Disturber; or, 

 

 Other person who holds a certificate of competency from the Virginia Soil 

and Water Conservation Board in the area as an erosion and sediment 

control inspector or erosion and sediment control combined administrator. 

 

Additionally, the Contractor’s inspector must either be someone empowered to 

implement modifications to this SWPPP and the pollutant control devices, if 

needed, in order to increase effectiveness to an acceptable level, or someone with 

the authority to cause such things to happen. 
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This SWPPP shall be updated each time there are modifications to the pollutant 

prevention system or a change of Contractors working on the project that disturbs 

site soil. The Contractor shall notify the Owner before these modifications are 

implemented, unless immediate Contractor action is necessary to prevent 

unauthorized discharges. If immediate Contractor action is needed, then the 

Contractor shall notify the Owner of the action as soon as practicable. 

 

G. This SWPPP, including site maps, must be amended as necessary during the 

course of construction in order to keep them current with the pollutant control 

measures utilized at the site. Amending the SWPPP does not mean that it has to 

be reprinted. It is acceptable to add addenda, sketches, new sections, and/or 

revised drawings. Site maps may be marked up by hand reflecting changes in site 

conditions and location of storm water pollution prevention measures that have 

been added, removed or relocated and a date of each change. 

 

H. Discharge of petroleum, oil, lubricants or other hazardous substances with storm 

water is subject to reporting and cleanup requirements. In general, all petroleum, 

oil, lubricants or other hazardous substances spilled on site must be cleaned up 

and disposed of in accordance with state and federal regulations.  Spills of solid 

materials (powders, mixes, granules) shall be cleaned up, placed in a sealed 

container and disposed of in accordance with state and federal regulations.  All 

costs associated with the cleanup and disposal of solid materials to soil shall be 

borne by the contractor. 

 

For liquid spills to soil of less than 25 gallons, the Contractor shall notify the 

Owner immediately, shall clean up the spilled material completely and then fill 

out and retain a spill report form found in Appendix H.  The Contractor shall be 

responsible for all costs associated with required clean-up activities including 

disposal costs. 

 

For liquid spills of 25 gallons or more of petroleum, oil, lubricants or other 

hazardous substances to soil, the Contractor shall notify the Owner immediately, 

shall clean up the spilled material completely and then fill out and retain a spill 

report form found in Appendix H.  The Owner shall notify the DCR and DEQ in 

accordance with Part III.G of the VSMP General Permit. The Contractor shall be 

responsible for all costs associated with required clean-up activities including 

disposal costs.  The Owner shall notify the DCR and DEQ within 24 hours 

discovery of the spill in accordance with Part III.G of the VSMP General Permit. 

The Contractor shall supply the Owner with any information requested regarding 

the spill event and shall cooperate fully with any site inspections by the Owner or 

other regulatory agencies. 

 

For spills of any amount of petroleum, oil, lubricants or other hazardous 

substances to the storm sewer system or to state waters or wetlands, the 

Contractor shall notify the Owner immediately and take such measures as 

necessary to immediately stop the discharge of the material to the storm sewer 
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system, state waters or wetlands.  The Owner shall then notify DCR and DEQ 

immediately upon discovery of the spill in accordance with Part III.G of the 

VSMP General Permit. The Contractor shall furnish all equipment and manpower 

requested by the Owner or regulatory agencies to clean up the spilled material and 

shall supply the Owner with any information requested regarding the spill event 

and shall cooperate fully with the Owner or other regulatory agencies during and 

after the cleanup activities.  The Contractor shall then fill out and retain a spill 

report form found in Appendix H. 

 

Refer to Part III.G of the VSMP General Permit for additional information on 

spilled materials. Copies of the VSMP General Permit and the Registration 

Statement forms are available on the Department of Conservation and Recreation 

web site (www.dcr.virginia.gov/sw/vsmp.htm). 

 

I. Once the site reaches final stabilization, the Contractor shall complete and submit 

two copies of the NOT form for activities on site. This form is included as 

Appendix D. If a section or phase of the project reaches final stabilization prior to 

the entire project reaching final stabilization, then that section may be clearly 

marked on the site plans and the date of final stabilization recorded in the 

SWPPP. Areas so marked are no longer required to be inspected as a part of 

permit compliance. 

 

J. This SWPPP is intended to control water-borne and liquid pollutant discharges by 

some combination of interception, filtration, and containment. The Contractor and 

all subcontractors implementing this SWPPP shall remain alert to the need to 

periodically refine and update the SWPPP in order to accomplish the intended 

goals. 

 

K. A record of the dates when land disturbing activities occur, when construction 

activities temporarily or permanently cease on a portion of the site, and when 

stabilization measures are initiated shall be maintained by the Contractor until the 

NOT is filed. A log for keeping such records is included in the Appendices. A 

different form for the log may be substituted if it is found to be more useful; such 

replacement forms must be approved in writing by the Owner prior to its use. 

 

II. INTRODUCTION  
 

This SWPPP has been prepared for land disturbing activities associated with the 

construction Roland Park Overpass Bridge Ramp Improvements, Site Plan # 12-0062, in 

Norfolk, Virginia. This SWPPP includes the elements necessary to comply with the 

Storm Water General Permit issued by the VDCR under the VSMP and all local 

governing agency requirements. This SWPPP shall be implemented at the start of 

construction. 

 

http://www.dcr.virginia.gov/sw/vsmp.htm
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Construction phase pollutant sources anticipated at the site are: 

 

 Disturbed (bare) soil 

 Vehicle fuels and lubricants 

 Asphalt and asphalt pavement waste 

 

Without adequate control there is the potential for each type of pollutant to be transported 

by storm water. 

 

The project will consist of the following basic activities: 

 

 Site Grading 

 Paving Work 

 Installation of storm water drainage systems 

 

Specifically the project will consist of evaluating the geometry and widening the 

pavement located within the radii for all four entrance/exit ramps at Tidewater Drive and 

the railroad tracks. The pavement will be widened to the inside of the clover leafs and the 

guardrail will be replaced. One existing drainage inlet will be relocated. 

 

Purpose  

 

A major goal of pollution prevention efforts during project construction is to control soil 

and pollutants that originate on the site and prevent them from flowing to surface waters 

of the Commonwealth. The purpose of this SWPPP is to provide requirements for 

achieving that goal. A successful pollution prevention program also relies upon careful 

inspection and adjustments during the construction process in order to enhance its 

effectiveness. 

 

A. Scope 

 

This SWPPP must be implemented when land disturbing activities begin on the 

site. This SWPPP will be made available for public inspection upon request 

during normal business hours at Public Works / Engineering for the term of the 

permit authorization for the site. 

 

The SWPPP Construction Site Notice and copy of the permit coverage letter 

received from DCR must be posted conspicuously and readable from a public 

right-of-way at the job site. The Contractor is responsible for all costs associated 

with the posting and maintenance of the SWPPP Construction Site Notice and 

DCR coverage verification. 

 

This SWPPP primarily addresses the impact of storm rainfall and runoff on areas 

of the ground surface disturbed during the construction process. In addition, there 

are recommendations for controlling other sources of pollution that could 

accompany the major construction activities. This SWPPP will terminate when 
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disturbed areas are stabilized, construction activities covered herein have ceased, 

and a completed NOT is submitted to the VDCR. Termination becomes effective 

at midnight on the date the NOT is filed. 

 

Forms required to implement the SWPPP are included in the Appendices to this 

document. 

 

The VSMP General Permit for Storm Water Discharges from Construction 

Activities prohibits most non-storm water discharges during the construction 

phase. Allowable non-storm water discharges that may occur during construction 

on this project, which would therefore be covered by the General Permit, include: 

 

1. Discharges from fire-fighting activities 

 

2. Fire hydrant flushings 

 

3. Water used to wash vehicles where detergents are not used 

 

4. Water used to control dust 

 

5. Potable water sources, including uncontaminated waterline flushings 

 

6. Routine external building wash down which does not use detergents 

 

7. Pavement wash waters where spills or leaks of toxic or hazardous 

materials have not occurred (unless all spilled material has been removed) 

and where detergents are not used 

 

8. Uncontaminated air conditioning or compressor condensate 

 

9. Uncontaminated ground water or spring water 

 

10. Foundation or footing drains where flows are not contaminated with 

process materials such as solvents 

 

11. Uncontaminated excavation dewatering 

 

12. Landscape irrigation 

 

The techniques described in this SWPPP focus on providing control of pollutant 

discharges with practical approaches that utilize readily available expertise, 

materials, and equipment. 
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III. PROJECT DESCRIPTION  
 

Described below are the land disturbing construction activities that are the subject of this 

SWPPP. They are presented in the order (or sequence) they are expected to begin, but 

each activity will not necessarily be completed before the next begins. Also, these 

activities could occur in a different order if necessary to maintain adequate erosion and 

sedimentation control: 

 

A. Roland Park Overpass Bridge Ramp Improvements will provide a wider 

pavement section for the inside radii for all four entrance/exit ramps at 

Tidewater Drive and the railroad tracks. The guardrail will be replaced. 

 

B. The sequence of construction and the installation of the erosion control 

measures are located on Sheet C13 of the plan set. 

 

C. These improvements result in approximately 0.34 acres of land disturbance. 

 

D. The existing, pre-construction, vegetation at the site consists of turf grass. 

 

E. There are no anticipated potential pollution sources from the project, other 

than soil erosion and sedimentation from construction activities. Other 

potential pollution sources include release of petroleum products from vehicle 

fueling.  These sources represent a small risk for major release of pollutants 

into the environment. 

 

F. The receiving water for the project is Wayne Creek (Lafayette River - Upper). 

 

G. The approved plan set contains a site map containing the following features: 

 

1. Drainage patterns and approximate slopes anticipated after grading 

 

2. Areas of soil disturbance and areas to remain undisturbed 

 

3. Location of major structural and non-structural controls 

 

4. Location of areas where stabilization practices are expected to occur 

including types of vegetation 

 

5. All surface waters and wetlands 

 

6. There are no offsite storage areas associated with this project 

 

7. There are no additional locations of other potential sources of pollution 

associated with this project 
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It shall be the responsibility of the Contractor to denote on the SWPPP site maps the 

locations of any on-site vehicle fueling activities, equipment maintenance areas, concrete 

washout areas, mason’s work areas, portable toilets, dumpsters, chemical storage areas, 

and material stockpiles to reflect current site conditions.  As these areas are added, 

relocated or removed, the site maps shall be updated by the Contractor accordingly. 

 

The actual schedule for implementing pollutant control measures will be determined by 

project construction progress. Down slope protective measures must always be in place 

before soil is disturbed. 

 

IV. SITE DESCRIPTION  
 

Included as part of this SWPPP in Appendix F are selected project construction drawings. 

Please refer to them for detailed site information. 

 

A. Site Location – The Site is located at the Roland Park overpass bridge ramps on 

Tidewater Drive—the surrounding land use is primarily residential and 

commercial; the closest body of water is Wayne Creek. 

 

B. Site Topography and Coverage – The site is located entirely within the City right-

of-way on the elevated entrance/exit ramps to Tidewater Drive. 

 

C. Rainfall Information – The average annual rainfall for Virgina is 42.8 inches. A 

rain gauge shall be installed on site to determine if an inspection triggering 

rainfall event has occurred. An inspection “triggering rainfall event” is rainfall 

that equals or exceeds one half inch (0.5”) in a 24-hour period at the construction 

site. 

 

D. Site Soils – Soils information is provided within the Geotechnical Report. 

 

E. Total Area and Disturbed Area – 0.34 acres. 

 

F. Quality of Receiving Surface Waters and/or Wetlands – The project site drains to 

Wayne Creek (Lafayette River – Upper). The DEQ List of Impaired Waters Map 

indicates the impairment for this waterway to be PCB in fish, Dissolved Oxygen, 

and Enterococcus. There are no anticipated sources for a discharge of these 

pollutants associated with this project. Soil erosion and sediment control 

protection will be installed during all land disturbing activities which should also 

serve to reduce bacteria loading. 

 

G. Site Vegetation – Lawn turf. 

 

H. No critical habitat is located within the project limits. 
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I. Erosion Control Plan – Erosion and sediment control measures are shown on 

Sheets C5 and C6 of the Site Plan. Erosion Control Details are provided on Sheet 

C4. 

 

J. Permanent Storm Water Controls – Post-construction storm water management 

facilities include concrete pipe conveyance to the existing storm drainage system. 

 

V. STORM WATER POLLUTION PREVENTION 

MEASURES & CONTROLS  
 

A variety of storm water pollutant controls (Best Management Practices) are 

recommended for this project. These controls are reflected in the Erosion and Sediment 

Control Plans enclosed herein as Appendix F. Some controls are intended to function 

temporarily and will be used as needed for pollutant control during the construction 

period. These include temporary sediment barriers such as silt fence, a rock construction 

entrance, and inlet protection. For most disturbed areas, permanent stabilization will be 

accomplished by covering the soil with pavement and/or vegetation. 

 

A. Erosion and Sediment Controls 

 

1. Short-and Long-Term Goals – All erosion and sediment control measures 

have been selected, designed and are to be installed in accordance with the 

Virginia Erosion and Sediment Control Law and Regulations. The short-

term goal of construction phase stabilization is to minimize the loss of 

sediment to adjacent waters during construction. The long-term goal is to 

minimize the loss of sediment from the project once constructed by 

permanent soil stabilization. 

 

2. Soil Stabilization – The purpose of soil stabilization is to prevent soil from 

leaving the site. In the natural condition, soil is stabilized by existing 

vegetation. The primary technique to be used at this project for stabilizing 

site soil will be to provide a protective cover of turf grass and pavement. 

 

a) Temporary Seeding – Within seven (7) days after construction 

activity ceases on any particular area, all disturbed ground 

where there will not be construction for longer than thirty (30) 

days must be seeded with fast-germinating temporary seed 

suited for the particular climate/season and protected with 

mulch. Temporary seeding shall be in conformance with the 

project plans. 

 

b) Permanent Seeding or Sodding – All areas at final grade must 

be seeded or sodded within seven (7) days after completion of 

the land disturbance activity.Seeded areas shall be protected 
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with mulch. Permanent seeding or Sodding shall be in 

conformance with the project plans. 

 

c) Structural Controls – Storm water runoff is to be structurally 

controlled as depicted on Plan Sheets C4- C8  of the plan set. 

Structural practices include tree protection, silt fence, inlet 

protection, and temporary construction entrance. Structural 

controls shall be keyed to land disturbing activities especially 

on sites with significant topography and shall be completely 

installed prior to commencement of such land disturbing 

activities. 

 

d) Final Stabilization – Final stabilization is not considered 

established until a ground cover is achieved that is uniform, 

mature enough to survive, and will inhibit erosion. The 

Contractor shall stabilize all exposed earth areas with 

permanent vegetation. 

 

B. Storm Water Management Controls 

 

1. All storm water will be addressed by the existing storm drainage system. 

There is no change between the existing and proposed drainage patterns. 

 

C. Construction Phase "Best Management Practices" 

 

Control of sediments has been described previously. Other aspects of this SWPPP 

are listed below: (Cross check against E&S plan). 

 

1. Dust Control – Construction traffic must enter and exit the site at the 

stabilized construction entrance. The purpose is to trap dust and mud that 

would otherwise be carried off-site by construction traffic. Dust control 

shall be provided by the Contractor to a degree that is acceptable to the 

Owner, and in compliance with applicable local and state dust control 

regulations. After construction, the site will be stabilized (as described 

elsewhere), which will reduce the potential for dust generation. 

 

2. Effluent from de-watering activities must be filtered or passed through an 

approved sediment trapping device, or both, before being discharged from 

the site. No contaminated effluent or groundwater may be discharged to 

state waters or wetlands or the Owner’s storm drain system without a 

separate VPDES discharge permit from the VDEQ. Such permit shall be 

obtained by the Owner, or if directed by the Owner, by the Contractor 

prior to discharge. No dewatering effluent may be discharged to the 

sanitary system by the Contractor without prior written authorization of 

the Owner and the Hampton Roads Sanitation District (HRSD).  The 

Owner shall obtain required approvals from the HRSD, or if directed by 
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the Owner, the Contractor shall obtain required approvals from HRSD, 

prior to any discharge to the sanitary sewer system.  The Contractor is 

responsible for complying with all effluent and/or flow limitations 

contained in any permits secured relating to dewatering discharges. 

 

3. Solid Waste Disposal – No solid materials, including building materials, 

are allowed to be discharged from the site with storm water. All solid 

waste, including disposable materials incidental to the major construction 

activities, must be collected, removed from the site, and disposed of in a 

legal manner. The locations of solid waste collection containers must be 

shown on the SWPPP site maps. 

 

4. Sanitary Facilities – All personnel involved with construction activities 

must comply with state and local sanitary or septic system regulations. 

Temporary sanitary facilities where provided at the site throughout the 

construction phase must be utilized by all construction personnel and shall 

be serviced by a commercial operator when provided. Their location must 

be shown on the SWPPP site maps if installed on site. 

 

5. Water Source – Non-storm water components of site discharge must be 

clean water. Water used for construction which discharges from the site 

must originate from a public water supply or private well approved by the 

Virginia Department of Health. Water used for construction that does not 

originate from an approved public supply must not discharge from the site. 

 

D. Construction Phase "Best Management Practices" 

 

During the construction phase, the Contractor shall implement the following 

measures where appropriate: 

 

1. Material resulting from clearing and grubbing shall be stockpiled up slope 

from adequate sedimentation controls or hauled off-site. All soil stockpile 

areas shall be annotated on the SWPPP site plans in Appendix F. 

 

2. All soil stockpile areas shall be maintained sufficiently far from water 

bodies, wetlands, storm water inlets, and storm water conveyances to 

minimize sediment release to these features and shall be adequately 

protected from erosion in accordance with Virginia Erosion and Sediment 

Control Minimum Standard 2 to preclude migration of sediments into 

these features. 

 

3. The Contractor shall designate areas for equipment cleaning, maintenance, 

and repair. The Contractor and subcontractor(s) shall utilize those areas. 

The areas shall be protected by a temporary perimeter berm or filter fabric. 
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4. Use of detergents for large scale washing is prohibited (e.g., vehicles, 

buildings, pavement surfaces, etc.). 

 

5. Chemicals, paints, solvents, fertilizers, and other toxic material must be 

stored in waterproof containers. Except during application, the contents 

must be kept locked in trucks or within locked storage facilities. Runoff 

containing such material must be collected, removed from the site, treated, 

and disposed at an approved solid waste or chemical disposal facility. 

 

6. All on-site fuel tanks shall have fill ports and hose nozzles secured by a 

lock provided and used by the Contractor at the end of each work day.  

Each fuel tank shall be of double walled construction or placed in a 

containment basin designed to hold 110% of the contents of the tank, or 

both and shall have spill cleanup materials accessible to personnel using 

filling the tank or dispensing product from the tank. 

 

E. Spill Response Activities 

 

Spills of petroleum, oil, lubricants or other hazardous substances with storm water 

are subject to documentation, reporting and cleanup requirements. All petroleum, 

oil, lubricants or other hazardous substances spilled on site must be cleaned up 

and disposed of in accordance with state and federal regulations.  Spills of solid 

materials (powders, mixes, granules) shall be cleaned up, placed in a sealed 

container and disposed of in accordance with state and federal regulations.  All 

costs associated with the cleanup and disposal of solid materials to soil shall be 

borne by the contractor.   

For liquid spills to soil of less than 25 gallons, the Contractor shall notify the 

Owner immediately, shall clean up the spilled material completely and then fill 

out and retain a spill report form found in Appendix H.  The Contractor shall be 

responsible for all costs associated with required clean-up activities including 

disposal costs. 

 

For liquid spills of 25 gallons or more of petroleum, oil, lubricants or other 

hazardous substances to soil, the Contractor shall notify the Owner immediately, 

shall clean up the spilled material completely and then fill out and retain a spill 

report form found in Appendix H.  The Owner shall notify the DCR and DEQ in 

accordance with Part III.G of the VSMP General Permit.   The Contractor shall be 

responsible for all costs associated with required clean-up activities including 

disposal costs.  The Owner shall notify the DCR and DEQ within 24 hours 

discovery of the spill in accordance with Part III.G of the VSMP General Permit. 

The Contractor shall supply the Owner with any information requested regarding 

the spill event and shall cooperate fully with any site inspections by the Owner or 

other regulatory agencies. 
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For spills of any amount of petroleum, oil, lubricants or other hazardous 

substances to the storm sewer system or to state waters or wetlands, the 

Contractor shall notify the Owner immediately and take such measures as 

necessary to immediately stop the discharge of the material to the storm sewer 

system, state waters or wetlands.  The Owner shall then notify DCR and DEQ 

immediately upon discovery of the spill in accordance with Part III.G of the 

VSMP General Permit. The Contractor shall furnish all equipment and manpower 

requested by the Owner or regulatory agencies to clean up the spilled material and 

shall supply the Owner with any information requested regarding the spill event 

and shall cooperate fully with the Owner or other regulatory agencies during and 

after the cleanup activities.  The Contractor shall then fill out and retain a spill 

report form found in Appendix H. 

 

Refer to Part III.G of the VSMP General Permit for additional information on 

spilled materials. Copies of the VSMP General Permit and the Registration 

Statement forms are available on the Department of Conservation and Recreation 

web site (www.dcr.virginia.gov/sw/vsmp.htm). To notify DCR of a spill, call 

(757) 925-2392. To notify DEQ of a spill call the Pollution Reporting and 

Environmental Response (PREP) number (757) 518-2077. 

 

VI. LOCAL PLANS  
 

In addition to this SWPPP, construction activities associated with this project 

must comply with all additional requirements set forth by the City of Norfolk. 
 

VII. INSPECTIONS AND SYSTEM MAINTENANCE  
 

The purpose of site inspections is to assess performance of pollutant controls. The 

inspections shall be conducted by the Contractor’s designated E&S inspector. The 

Contractor’s inspector must meet the definition of “Qualified Personnel” as 

contained in the Virginia Storm Water Management Program regulations: 

 

 A Virginia licensed professional engineer; or, 

 

 Virginia certified Responsible Land Disturber; or, 

 

 Other person who holds a certificate of competency from the Virginia Soil 

and Water Conservation Board in the area as an erosion and sediment 

control inspector or erosion and sediment control combined administrator. 

 

Additionally, the Contractor’s inspector must either be someone empowered to 

implement modifications to this SWPPP and the pollutant control devices, if 

http://www.dcr.virginia.gov/sw/vsmp.htm
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needed, in order to increase effectiveness to an acceptable level, or someone with 

the authority to cause such things to happen. 

 

If deficiencies in the erosion and sediment control measures are determined, they 

shall be recorded on the inspection form by the Contractor and corrective action 

shall be initiated by the Contractor within the time frame specified below. 

 

Between the time this SWPPP is implemented and final site stabilization is 

achieved, all disturbed areas and pollutant controls must be inspected at the 

following intervals: 

 

 not less than once every fourteen (14) calendar days and 

 

 within forty-eight (48) hours following an inspection triggering rainfall 

event. An inspection “triggering event” is rainfall equaling or exceeding 

one half inch (0.5”) as measured by the on-site rain gauge within a 24-

hour period ). The Contractor shall install a rain gauge at the site to 

determine site specific rainfall conditions. 

 

Based on these inspections, the Contractor shall decide whether it is necessary to 

modify this SWPPP, add or relocate sediment barriers, or institute other actions 

required in order to prevent pollutants from leaving the site via storm water 

runoff. The Contractor has the duty to repair, modify, maintain, or supplement 

pollutant control measures and take other actions necessary to achieve effective 

pollutant control. 

 

Examples of particular items to be evaluated during site inspections are listed 

below. This list is not intended to be comprehensive. During each inspection, the 

Owner’s and Contractor’s inspectors must evaluate overall pollutant control 

system performance, as well as the effectiveness of system components. 

Additional factors should be considered as appropriate to the circumstances. 

 

A. Locations where vehicles enter and exit the site must be inspected for 

evidence of off-site sediment tracking. A stabilized construction entrance will 

be constructed where vehicles enter and exit. This entrance will be maintained 

or supplemented as necessary to prevent sediment from leaving the site on 

vehicles. Sediment tracked onto public roadways must be shoveled or swept 

from the roadway and redeposited on site in a manner that minimizes its off-

site release potential. 

 

B. Sediment barriers must be inspected and, if necessary, they must be enlarged 

or cleaned in order to provide additional capacity. All material excavated from 

behind sediment barriers shall be stockpiled on the up slope side of the barrier. 

Additional sediment barriers must be constructed as needed. Sediment must 

be removed from sediment traps and sediment basins when the design 

capacity has been reduced by 50%. 
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C. Inspections will evaluate disturbed areas and areas used for storing materials 

that are exposed to rainfall for evidence of, or the potential for, pollutants 

entering the drainage system. If necessary, the materials must be covered or 

original covers must be repaired or supplemented. Also, protective berms 

must be constructed, if needed, in order to contain runoff from material 

storage areas. 

 

D. Grassed areas will be inspected to confirm that a healthy stand of grass is 

maintained. The site has achieved final stabilization when turf grass cover 

provides permanent stabilization of the soil surface exclusive of areas that 

have been paved or covered by building(s). Permanent stabilization is not 

considered established until a ground cover is achieved that is uniform, mature 

enough to survive, and will inhibit erosion. 

 

E. All discharge points must be inspected to determine whether erosion control 

measures are effective in preventing impacts to receiving waters. 

 

Based on inspection results, any modification necessary to increase effectiveness of 

this SWPPP to an acceptable level shall be made by the Contractor within seven (7) 

calendar days of the inspection. All modifications to the SWPPP document and 

approved plan will be noted on the construction plans and communicated to the 

Owner’s Inspector for the Owner’s Inspector’s written approval prior to 

implementation. The inspection reports must be completed entirely and additional 

remarks shall be included if needed to fully describe a situation. An important aspect 

of the inspection report is the description of additional measures that need to be taken 

to enhance plan effectiveness. The inspection report must identify whether the site 

was in compliance with the SWPPP at the time of inspection and specifically identify 

all incidents of non-compliance. 

 

Inspection reports will be kept on file by the Owner as an integral part of this SWPPP 

for at least thirty-six (36) months following the month the Notice of Termination is 

filed with the VDCR. 

 

It is the responsibility of the Contractor to ensure the adequacy of site storm water 

pollutant discharge controls. Physical site conditions, weather conditions, or 

Contractor practices may make it necessary to install more structural controls than are 

shown on the plans. (For example, localized concentrations of runoff could make it 

necessary to install additional sediment barriers.)  Assessing the need for additional 

controls and implementing them or adjusting existing controls are key aspects of the 

effectiveness of this SWPPP until the site achieves final stabilization. The Owner 

shall be notified by the Contractor should a control fail, be bypassed, or otherwise be 

ineffective in maintaining sediments on-site and releasing sediment off-site. The 

Owner will provide notification to the VDCR and VDEQ in accordance with Part III. 

G. of the VSMP Storm Water General Permit, as necessary. 
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If it is determined by the Owner’s Inspector that there has been an upset or bypass of 

the control measures resulting in a release of sediment to State waters, the Owner’s 

Inspector shall report the bypass or upset to the Virginia Department of Conservation 

and Recreation, Suffolk Soil, and Water Conservation Office, via telephone at: 757-

925-2392 or by fax at:  757-925-2388 and the Tidewater Regional Office of the 

Virginia Department of Environmental Quality (VDEQ) at: 757-518-2000 within 24 

hours of discovery of the unanticipated bypass or upset. 

 

Within five (5) days of making the verbal report to VDCR and VDEQ, a written 

report shall be submitted by the Owner, or the Contractor at the Owner’s direction, 

containing: 

 

 A description of the noncompliance and its cause 

 

 The period of noncompliance, including exact dates and times 

 

 If the noncompliance has not been corrected, the anticipated time it is 

expected to continue 

 

 Steps taken or planned to reduce, eliminate, and prevent recurrence of the 

noncompliance 
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(DCR 199-146) (03/09) 

General Permit for Discharges of Stormwater from Construction Activities (VAR10) 

Registration Statement 

(Please Type or Print All Information) 

  1. Construction Activity Operator (The permit will be issued to this operator, and the Certification in Item #13 must be signed by the 
appropriate person associated with this operator [see the instructions]) 

 Name:_____________________________________________________________________________________________________ 

 Mailing Address:_____________________________________________________________________________________________ 

 City:____________________________________    State:_________     Zip:_____________    Phone:_______________________ 

  2. (Must be included for renewals of coverage only) Existing Permit Coverage #:________________________________________ 

  3. Location of Construction Activity 

 Name:_____________________________________________________________________________________________________ 

 Address:___________________________________________________________________________________________________ 

 Town, City, County:____________________________________    State:_________     Zip:_____________ 

 Decimal degrees to the nearest 15 seconds :    Latitude _______________________    Longitude _________________________ 

 Location of all Offsite Support Activities to be Covered Under the Permit 

 Name:_____________________________________________________________________________________________________ 

 Address:___________________________________________________________________________________________________ 

 Town, City, or County:____________________________________    State:_________     Zip:_____________ 

 If street address unavailable:    Latitude _______________________    Longitude _________________________ 

  4. Status of Activity:    Federal       State       Public      Private       (Check one only) 

  5. The Nature of the Construction Activity (e.g., commercial, industrial, residential, agricultural, oil and gas, etc.): 

 __________________________________________________________________________________________________________ 

6. Name of the Receiving Water(s): ______________________________________________________________________________ 

       Hydrologic Unit Code (HUC): _________________________________________________________________________________ 

       (Receiving waters identified as impaired on the 2008 305(b)/303(d) Water Quality Assessment Integrated Report or for which a TMDL 

        WLA has been established for stormwater discharges from a construction site shall be noted in an attached list.) 

  7. If the discharge is through a Municipal Separate Storm Sewer System (MS4), the name of the municipal operator of the 

storm sewer:______________________________________________________________________________________________ 

  8. Estimated Project Start Date (mm/dd/yyyy): _____________ Estimated Project Completion Date (mm/dd/yyyy): __________ 

  9. Total Land Area of Development (to the nearest one-tenth acre): ____________________ 

 Estimated Area to be Disturbed (to the nearest one-tenth acre): ____________________ 

10. Is the area to be disturbed by the construction activity part of a larger common plan of development or sale? Yes  No

11.  Are nutrient offsets intended to be acquired for this activity? Yes  No Under consideration

12.  A stormwater pollution prevention plan (SWPPP) must be prepared in accordance with the requirements of the General 
Permit for Discharges of Stormwater from Construction Activities prior to submitting this Registration Statement.  By 
signing this Registration Statement the operator is certifying that the SWPPP has been prepared. 

13. Certification:  "I certify under penalty of law that I have read and understand this Registration Statement and that this document and 

all attachments were prepared in accordance with a system designed to assure that qualified personnel properly gathered and 
evaluated the information submitted.  Based on my inquiry of the person or persons who manage the system or those persons 
directly responsible for gathering the information, the information submitted is to the best of my knowledge and belief true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information including the possibility of fine and 
imprisonment for knowing violations." 

 Print Name: ___________________________________________________    Title: _____________________________________ 

 Signature:_____________________________________________________    Date:_____________________________________ 

(Please sign in INK.  The person signing this form must be associated with the operator identified in Item #1 above.) 

Mail to: Department of Conservation and Recreation, Stormwater Permitting, 203 Governor Street, Suite 206 Richmond, VA 23219 
      



(DCR 199-146) (03/09) 

   INSTRUCTIONS for FORM DCR 199-146 

General Permit Registration Statement - Construction Activity Stormwater Discharges 

 
General 
A Registration Statement must be submitted to the Department of 
Conservation and Recreation to register for coverage under the General 
Permit for Stormwater Discharges from Construction Activities. 

Section 1 Construction Activity Operator Information 
"Operator" means the owner or operator of any facility or activity subject 
to the Stormwater Management Act and regulations. In the context of 
stormwater associated with a large or small construction activity, 
operator means any person associated with a construction project that 
meets either of the following two criteria: (i) the person has direct 
operational control over construction plans and specifications, including 
the ability to make modifications to those plans and specifications or (ii) 
the person has day-to-day operational control of those activities at a 
project that are necessary to ensure compliance with a stormwater 
pollution prevention plan for the site or other state permit conditions 
(i.e., they are authorized to direct workers at a site to carry out activities 
required by the stormwater pollution prevention plan or comply with 
other permit conditions).  

The entities who are considered operators will commonly consist of the 
owner or developer of a project (the party with control of project 
specifications) and the general contractor (the party with day to day 
operational control of the activities at the project site which are necessary 
to ensure compliance with the state permit).  Contractors and 
subcontractors who are under the general supervision of the general 
contractor are not considered operators and would not need to submit a 
registration statement.  Give the legal name of the operator, do not use a 
colloquial name.  Enter the complete address and phone number of the 
operator.  The permit will be issued to this operator. 

Section 2  Existing General Permit Coverage Number 

For reapplications only, indicate the existing general permit coverage 
number for the project.  This section does not need to be completed for 
initial applications for coverage for new projects.  

Section 3 Location of Construction Activity Information 
Enter the activity's official name and complete street address, including 
town, city or county, state and ZIP code.   

If the site lacks a street address, enter the town, city or county and the 
latitude and longitude in degrees to the nearest 15 seconds of the 
approximate center of the site (example 37

o 
30’ 15” N   77

o
 20’ 15” W). 

Location of Offsite Support Activities 
This general permit also authorize stormwater discharges from support 
activities (e.g., concrete or asphalt batch plants, equipment staging yards, 
material storage areas, excavated material disposal areas, borrow areas) 
located on-site or off-site provided that: (a) The support activity is directly 
related to the construction site that is required to have general permit 
coverage for discharges of stormwater associated with construction 
activity; (b) The support activity is not a commercial operation serving 
multiple unrelated construction projects by different operators, and does 
not operate beyond the completion of the construction activity at the last 
construction project it supports; and (c) Appropriate control measures are 
identified in a stormwater pollution prevention plan and implemented to 
address the discharges from the support activity areas. 

Provide the information required for each off-site support activity seeking 
coverage.  If an off-site support activity is going to be covered by this 
permit the total land area of the off-site support activity and area to be 
disturbed by the off-site support activity need to be included in the 
Estimated Area to be Disturbed (Section 8). 

Section 4 Status of Activity 
Indicate the appropriate status (Federal, State, Public, or Private) of the 
activity.  

Section 5 Nature of the Construction Project 
Indicate the nature of the construction project (commercial, residential, 
agricultural, oil and gas, etc). This list is not all inclusive. 

Section 6 Name of Receiving Water(s) 
Enter the name of the receiving water(s) for all stormwater discharge(s), 
including any stormwater discharges from off-site support activities to be 
covered under the permit. Receiving waters identified as impaired on the 
2008305(b)/303(d) Water Quality Assessment Integrated Report or for 
which a Total Maximum Daily Load (TMDL) Waste Load Allocation 
(WLA) has been established for stormwater discharges from a 
construction site shall be noted.  

Hydrologic Unit Code (HUC) is a watershed unit established in the most 
recent version of Virginia’s 6

th
 order national watershed boundary dataset. 

Section 7 Name of MS4 Operator 
If the stormwater is discharged through a municipal separate storm sewer 
system (MS4), enter the name of the operator of the MS4. The name of 
the MS4 operator is usually the Town, City, County, Institute or Federal 
facility where the construction activity is located. 

Section 8 Estimated Project Start Date 
Enter the date (Month/Day/Year) the projected is expected to start. 

Estimated Project Completion Date 
Enter the date (Month/Day/Year) the project is expected to be complete. 

Section 9 Total Land Area of the Development 
Enter the total area (to the nearest one tenth acre) of the development 
(meaning the total acreage of the larger common plan of development or 
sale).  Include the total acreage of any offsite support activities to be 
covered under the general permit. 

Estimated Area to be Disturbed 
Enter an estimate of the total number of acres (to the nearest one tenth 
acre) to be disturbed. Include in the Estimated Area to be Disturbed the 
area of disturbance that will occur at off-site support activities to be 
covered under the permit. 

Section 10 Larger Common Plan of Development or Sale 
Indicate if the area to be disturbed by the construction activity is part of 
a larger common plan of development or sale. Larger common plan of 
development or sale defines a contiguous are where separate and distinct 
construction may be taking place at different times on different schedules. 
Plan is broadly defined as any announcement or documentation, including 
a sign, public notice or hearing, sales pitch, advertisement, drawing, 
permit application, zoning request, etc., or physical demarcation such as 
boundary signs, lot stake, and surveyor markings indicating that 
construction activities may occur. 

Section 11  Nutrient Offsets 

Indicate if nutrient offsets are intended to be acquired in accordance with 
§10.1-603.8:1 of the Code of Virginia.  If the acquisition of offsets is being 
considered but is not certain, select “under consideration.”  

Section 12 A stormwater pollution prevention plan (SWPPP) must be 
prepared in accordance with the requirements of the General Permit for 
Discharges of Stormwater from Construction Activities prior to submitting 
this Registration Statement.  By signing this Registration Statement the 
operator is certifying that the SWPPP has been prepared. 

Section 13 Certification 
The operator identified in Section 1 of this Registration Statement is 
responsible for certifying and submitting this Registration 
Statement.  Please sign the form in INK.  State statutes provide for 
severe penalties for submitting false information.  State regulations 
require this Registration Statement to be signed as follows: 

For a corporation: by a responsible corporate officer. For the purpose of 
this part, a responsible corporate officer means: (i) a president, 
secretary, treasurer, or vice-president of the corporation in charge of a 
principal business function, or any other person who performs similar 
policy-making or decision-making functions for the corporation; or (ii) 
the manager of one or more manufacturing, production, or operating 
facilities, provided the manager is authorized to make management 
decisions that govern the operation of the regulated facility including 
having the explicit or implicit duty of making major capital investment 
recommendations, and initiating and directing other comprehensive 
measures to assure long-term compliance with environmental laws and 
regulations; the manager can ensure that the necessary systems are 
established or actions taken to gather complete and accurate 
information for permit application requirements; and where authority to 
sign documents has been assigned or delegated to the manager in 
accordance with corporate procedures. 
For a partnership or sole proprietorship: by a general partner or the 
proprietor, respectively.  
For a municipality, state, federal, or other public agency: by either a 
principal executive officer or ranking elected official. For purposes of 
this part, a principal executive officer of a public agency includes: (i) the 
chief executive officer of the agency or (ii) a senior executive officer 
having responsibility for the overall operations of a principal geographic 
unit of the agency. 

The Department of Conservation and Recreation reserves the right to request additional information not directly addressed by the 
Registration Statement if, in its discretion, a facility or operation poses a potential impact on water quality. 
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DEPARTMENT OF CONSERVATION AND RECREATION CONSTRUCTION ACTIVITY OPERATOR 

PERMIT FEE FORM 
 

Instructions: 
Applicants for a Construction Activity Individual Permit are required to pay permit application fees.  Fees 
are also required for registration coverage under a Construction Activity General Permit.  Fees must be 
paid when applications for state permit issuance or modification are submitted.  Applications will be 
considered incomplete if the proper fee is not paid and will not be processed until the fee is received. 
 
The fee schedule for state permits is included with this form.  Fees for state permit issuance, reissuance, 
modification, maintenance, and reinspection are included.  Once you have determined the fee for the 
type of application you are submitting, complete this form.  The original copy of the form and your check 
or money order payable to "Treasurer of Virginia" should be mailed to: 
 

Department of Conservation and Recreation 

Division of Finance, Accounts Payable 

600 East Main Street, 24
th
 Floor 

Richmond, Virginia 23219 
 

A copy of the form and a copy of your check or money order should accompany the permit registration 
statement (application).  You should retain a copy for your records.  Please direct any questions 
regarding this form or fee payment to SWMESquestions@dcr.virginia.gov. 
 

Construction Activity Operator: 
 

Name:______________________________________________________________     FIN: ___________________________ 

 

Mailing Address:_______________________________________________________________________________________  

 

City:_________________________________    State:_________     Zip:_____________    Phone:______________________ 
 

Daytime Phone Number: (_____) ______ - ________. 
 

Name and Location of Construction Activity: 
 

Name:_______________________________________________________________________________________________ 

 

Town, City, or County:__________________________________     
 

Type of State Permit (from Fee Schedule): 
 

 _____ Construction Activity Individual Permit _____ Construction Activity General Permit 

 

Type of Action: _____ New Issuance  _____ Reissuance  _____ Reinspection 

_____ Modification  _____ Maintenance 

 

Amount of Fee Submitted (from Fee Schedule): _______________________________________  
 
Existing Permit Number (if applicable): ______________________________________________ 

FOR DCR USE ONLY 

Date: ___________________. DC #: ___________________. 
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 Construction Activity Permit Fee Schedule 

 

A. Individual Permits. Applications for issuance of new Construction Activity individual permits, and for 
permittee initiated major modifications that occur (and become effective) before the specified state permit 
expiration date.  [NOTE: Individual Construction Activity permittees pay an Annual State Permit 
Maintenance Fee instead of a reapplication fee.  The permittee is billed separately by DCR for the State 
Annual Permit Maintenance Fee.] 
 

TYPE OF STATE PERMIT ISSUANCE MODIFICATION 

Construction Stormwater Individual $15,000 $0 
 

B. Registration Statements for Construction Activity General Permit Coverage. The fee for filing a 
state permit application (registration statement) for coverage under a Construction Activity general permit 
issued by the Board is as follows: 
 

TYPE OF STATE PERMIT ISSUANCE 

Construction General / Stormwater Management - Phase I Land Clearing 

("Large" Construction Activity - Sites or common plans of development or sale 

equal to or greater than 5 acres) $750 

Construction General / Stormwater Management - Phase II Land Clearing 

("Small" Construction Activity - Sites or common plans of development or sale 

equal to or greater than 1 acre and less than 5 Acres) $450 

Construction General / Stormwater Management - Sites equal to or greater than 

2,500 square feet of land disturbance and less than 1 acre in designated 

Chesapeake Bay Preservations Area and not part of a common plan of 

development or sale. (Fee valid until July 1, 2014) $200 
 

C. Permit Maintenance Fees. 
 

TYPE OF STATE PERMIT The annual permit maintenance fees apply to each 

state permit identified below, including expired permits that have been 

administratively continued. MAINTENANCE 

General / Stormwater Management - Phase I Land Clearing ("Large" 

Construction Activity - Sites or common plans of development equal to or greater 

than 5 acres) $0 

General / Stormwater Management - Phase II Land Clearing ("Small" 

Construction Activity - Sites or common plans of development equal to or greater 

than 1 acre and less than 5 Acres) $0 

Construction General / Stormwater Management – Small construction 

Activity/Land Clearing (Sites within designated areas of Chesapeake Bay Act 

localities with land disturbance acreage equal to or greater than 2,500 square feet 

and less than one acre) $0 

Individual Permit for Discharges from Construction Activities $3,000 
 

D. Reinspection Fee. The reinspection fee is required to be paid when the Department is required 
conduct a follow-up inspection based upon the findings of a previous inspection. 
 

TYPE OF FEE REINSPECTION 

Construction Activity Reinspection $125 
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CONTRACTOR CERTIFICATIONS  
Roland Park Overpass Bridge Ramp Improvements Site Plan # 12-0062 Norfolk, Virginia  

The Contractor and subcontractor(s) that will implement the pollutant control measures described 

in the SWPPP must be identified below. Each must sign a statement certifying that they 

understand the VSMP general permit authorizing storm water discharges during construction. 

These statements must be maintained in the SWPPP file on site.  

Contractor or subcontractor implementing the SWPPP:  

__________________________________________________ 

Business Name  

 
__________________________________________________ 

Business Address 

__________________________________________________ 

  

__________________________________________________ 

 

__________________________________________________ 

 
__________________________________________________ 

Business Telephone Number  

Activities contractor or subcontractor responsible for:  

CERTIFICATION:  

"I certify under penalty of law that I understand the terms and conditions of the VSMP 

General Permit for Discharges of Storm water from Construction Activities (VAR 10) and 

the SWPPP that authorizes storm water discharges associated with land disturbing 

activities from the construction site identified as part of this certification."  

______________________________  ____________ 

Signature      Date  

 
 
______________________________ 

Printed Name  



 

 

CONTRACTOR CERTIFICATIONS  
Roland Park Overpass Bridge Ramp Improvements Site Plan # 12-0062 Norfolk, Virginia  

The Contractor and subcontractor(s) that will implement the pollutant control measures described 

in the SWPPP must be identified below. Each must sign a statement certifying that they 

understand the VSMP general permit authorizing storm water discharges during construction. 

These statements must be maintained in the SWPPP file on site.  

Contractor or subcontractor implementing the SWPPP:  

__________________________________________________ 

Business Name  

 
__________________________________________________ 

Business Address 

__________________________________________________ 

  

__________________________________________________ 

 

__________________________________________________ 

 
__________________________________________________ 

Business Telephone Number  

Activities contractor or subcontractor responsible for:  

CERTIFICATION:  

"I certify under penalty of law that I understand the terms and conditions of the VSMP 

General Permit for Discharges of Storm water from Construction Activities (VAR 10) and 

the SWPPP that authorizes storm water discharges associated with land disturbing 

activities from the construction site identified as part of this certification."  

______________________________  ____________ 

Signature      Date  

 
 
______________________________ 

Printed Name  



 

 

CONTRACTOR CERTIFICATIONS  
Roland Park Overpass Bridge Ramp Improvements Site Plan # 12-0062 Norfolk, Virginia  

The Contractor and subcontractor(s) that will implement the pollutant control measures described 

in the SWPPP must be identified below. Each must sign a statement certifying that they 

understand the VSMP general permit authorizing storm water discharges during construction. 

These statements must be maintained in the SWPPP file on site.  

Contractor or subcontractor implementing the SWPPP:  

__________________________________________________ 

Business Name  

 
__________________________________________________ 

Business Address 

__________________________________________________ 

  

__________________________________________________ 

 

__________________________________________________ 

 
__________________________________________________ 

Business Telephone Number  

Activities contractor or subcontractor responsible for:  

CERTIFICATION:  

"I certify under penalty of law that I understand the terms and conditions of the VSMP 

General Permit for Discharges of Storm water from Construction Activities (VAR 10) and 

the SWPPP that authorizes storm water discharges associated with land disturbing 

activities from the construction site identified as part of this certification."  

______________________________  ____________ 

Signature      Date  

 
 
______________________________ 

Printed Name  



 

 

CONTRACTOR CERTIFICATIONS  
Roland Park Overpass Bridge Ramp Improvements Site Plan # 12-0062 Norfolk, Virginia  

The Contractor and subcontractor(s) that will implement the pollutant control measures described 

in the SWPPP must be identified below. Each must sign a statement certifying that they 

understand the VSMP general permit authorizing storm water discharges during construction. 

These statements must be maintained in the SWPPP file on site.  

Contractor or subcontractor implementing the SWPPP:  

__________________________________________________ 

Business Name  

 
__________________________________________________ 

Business Address 

__________________________________________________ 

  

__________________________________________________ 

 

__________________________________________________ 

 
__________________________________________________ 

Business Telephone Number  

Activities contractor or subcontractor responsible for:  

CERTIFICATION:  

"I certify under penalty of law that I understand the terms and conditions of the VSMP 

General Permit for Discharges of Storm water from Construction Activities (VAR 10) and 

the SWPPP that authorizes storm water discharges associated with land disturbing 

activities from the construction site identified as part of this certification."  

______________________________  ____________ 

Signature      Date  

 
 
______________________________ 

Printed Name  
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 CONSTRUCTION SITE STORM WATER GENERAL PERMIT LAND 

DISTURBANCE INSPECTION REPORT  
Project Name:______________________________________________ Site Plan#:___________ 

Location: _____________________________________________________________________________ 

Contractor/Operator:______________________ Anticipated Completion Date:___________________ 

Inspection Date/Time:______________________ Inspector:____________________________________ 

Inspector DCR Certification Type/#___________ Weather:____________________________________  

Stage of Construction: _____Pre-Construction Conference _____Clearing and Grubbing 

_____Rough Grading ____Finish Grading _____ Construction of SWM Facilities _____ Maintenance 

of SWM _____Final Stabilization _____ Excavation ____ Other Land Disturbance Activity – please 

specify: ________________________________  

Reason for Inspection: _____ Regular _____ Pre-Storm Event _____ During Storm Event  

_____ Post-Storm Event  

Has a sediment discharge occurred since the last inspection? YES/NO  

Is the site in compliance?  YES/NO  

 
 

ITE

M #  

POLLUTANT CONTROL  IMPLEMENTED  IN 

COMPLIANCE  

DATE 

CORRECTED  

ACTION TO BE TAKEN/NOTES  

1  

SWPPP located on-site 

with all E&S changes 

documented?  

YES/NO/NA  YES/NO/NA    

2  Construction entrance  YES/NO/NA  YES/NO/NA    
3  Sediment barriers  YES/NO/NA  YES/NO/NA    
4  Storage/ disposal areas  YES/NO/NA  YES/NO/NA    
5  Sediment traps  YES/NO/NA  YES/NO/NA    
6  Check dams  YES/NO/NA  YES/NO/NA    
7  Inlet protection  YES/NO/NA  YES/NO/NA    
8  Silt Fence  YES/NO/NA  YES/NO/NA    
9  Diversion Dike(s)  YES/NO/NA  YES/NO/NA    

10  Tree Protection  YES/NO/NA  YES/NO/NA    

11  
Temporary stabilization 

of denuded areas?  

YES/NO/NA  YES/NO/NA    

12  
Stockpiles stabilized or 

BMPs in place?  

YES/NO/NA  YES/NO/NA    



 

 

 
13  

Permanent stabilization 

provided within 14 days 

of activity?  

YES/NO/NA  YES/NO/NA    

14  
Is permanent 

stabilization adequate?  

YES/NO/NA  YES/NO/NA    

15  

Turbidity curtains 

installed and 

maintained?  

YES/NO/NA  YES/NO/NA    

16  
Public roadways free of 

debris?  

YES/NO/NA  YES/NO/NA    

17  

Discharge points free of 

sediment deposits at 

receiving waters?  

YES/NO/NA  YES/NO/NA    

18  
Natural resources 

protected with BMPs?  

YES/NO/NA  YES/NO/NA    

19  
Trash/Litter collected & 

dumpsters covered?  

YES/NO/NA  YES/NO/NA    

20  

Vehicle and equipment 

fueling, cleaning, & 

maintenance areas free 

of spills, leaks, and 

other deleterious 

material?  

YES/NO/NA  YES/NO/NA    

21  

Fuel tanks in 

accordance with 

SWPPP, permit, 

containment and spill 

control requirements?  

YES/NO/NA  YES/NO/NA    

22  
Any spills since last 

inspection?  

YES/NO/NA  YES/NO/NA    

23  

Washout facilities 

clearly marked and 

maintained?  

YES/NO/NA  YES/NO/NA    

24  

Wash water dewatering 

discharges properly 

controlled?  

YES/NO/NA  YES/NO/NA    

25  

Dewatering 

structures/sediment 

trapping devices in 

place?  

YES/NO/NA  YES/NO/NA    

26  

Are all applicable 

regulations for working 

in or crossing live 

watercourses being 

met?  

YES/NO/NA  YES/NO/NA    

27  
Are utility trenches 

stabilized properly?  

YES/NO/NA  YES/NO/NA    

28  

Have all temporary 

control structures that 

are no longer needed 

been removed?  

YES/NO/NA  YES/NO/NA    

29  

Have all control 

structure repairs and 

sediment removal been 

performed?  

YES/NO/NA  YES/NO/NA    

30  

Is a sign located near 

the site entrance 

displaying the permit 

cover letter?  

YES/NO/NA  YES/NO/NA    

31  
Is a rain gauge located 

on-site?  

YES/NO/NA  YES/NO/NA    

     



 

 

CORRECTIVE ACTIONS TO BE TAKEN: (Explain each "NO" circled above)  

COMMENTS:  

Based on the results of the inspection, if any existing controls need modified, or if any 

new controls need to be installed, implementation shall be completed before the next 

anticipated storm event or within 7 calendar days of inspection. This report will be kept 

on file by the City of Norfolk on behalf of the Contractor as part of the Storm Water 

Pollution Prevention Plan for at least 3 years from the date of completion and submission 

of the Notice of Termination.  

Notice Given To:___________________________  Date/Time:_____________ 

  Name/Title 

 

Notice Given By:________________________________________________________ 

  Name/Title/Department 

 

Corrective Actions Performed 

by Contractor:  _____________________________________________________ 

   Name/Title/Date 

 

Corrective Actions Accepted  

By Inspector:  _____________________________________________________ 

   Name/Title/Department/Date 

 

Corrective Actions Accepted  

By Project Manager: _____________________________________________________ 

Name/Title/ Department/Date



 



 

 

APPENDIX D 

NOTICE OF TERMINATION  

Two copies of the Notice of Termination shall be completed by the Contractor when 

construction activities that disturb site soil have been completed and the site has achieved 

final stabilization. In addition, a list of permanent storm water Best Management 

Practices (BMP) installed on site must be prepared. For each permanent BMP, the 

following information must be submitted: name of the BMP (i.e. Permanent Wet Pond 1; 

Hydrodynamic Separator 1; Oil Water Separator 1; Permanent Seeded Area, etc.), the site 

acreage treated by the BMP, the name of the waterbody receiving runoff treated by the 

BMP, and the 8-digit Hydrologic Unit Code (HUC) of the receiving waterbody receiving 

runoff treated by the BMP. The 8-digit HUC will be provided by the Owner to the 

Contractor.  

One NOT shall be forwarded to the City of Norfolk Storm Water Program Administrator. 

The other NOT shall be included in the final pay request submitted to the Owner. The 

Owner Project Inspector will forward a Notice of Termination to the Virginia Department 

of Conservation and Recreation when, in the sole judgment of the Owner Project 

Inspector, the site has achieved final stabilization as defined in the Virginia Erosion and 

Sediment Control Law and Regulations and this Permit.  

Termination of coverage becomes effective at midnight on the date the Notice of 

Termination is submitted to the VDCR.  



 



(DCR 199-147) (03/09) 

 

General Permit Notice of Termination -  
Construction Activity Stormwater Discharges (VAR10) 

(Please Type or Print All Information) 

1. Construction Activity Operator: 
 

 Name:_______________________________________________________________________________________________ 
 
 Mailing Address:_______________________________________________________________________________________  
 
 City:_________________________________    State:_________     Zip:_____________    Phone:______________________ 
 
2. Name and Location of Construction Activity (As listed on registration statement): 

 
 Name:_______________________________________________________________________________________________ 
 
 Address: _____________________________________________________________________________________________ 
 
 City, Town or County:_________________________________    State:_________     Zip:_____________ 
 
 If street address unavailable: Latitude _______________________    Longitude _________________________ 
 

3. Stormwater General Permit Number: __________________________________ 
 

4. The Reason for Terminating Coverage Under the General Permit (The construction activity operator may only submit a Notice of 
Termination after one or more of the conditions below have been met): 

 Necessary post-construction control measures included in the SWPPP for the site are in place and functioning 

effectively and final stabilization has been achieved on all portions of the site for which the operator is responsible; 

 Another operator has assumed control over all areas of the site that have not been finally stabilized and obtained 

coverage for the ongoing discharge; 

 Coverage under an alternative VPDES or State permit has been obtained; or 

 For residential construction only, temporary stabilization has been completed and the residence has been transferred 

to the homeowner. 
 

The Notice of Termination must be submitted within 30 days of one of the above conditions being met.  Authorization to 
discharge terminates at midnight on the date that the Notice of Termination is submitted. 
5. Permanent Control measures Installed:  Attach a list of permanent control measures (both structural and non-structural) that will be 

installed at the construction site.  For each BMP, include the following information:  (a) Type of control measure installed and the date 
that it became functional as a permanent control measure; (b) Geographic location (county or city and Hydrologic Unit Code) (latitude 
and longitude may additionally be included if available); (c) Waterbody the control measures discharge into; and, (d) Number of acres 

that will be treated (to the nearest one-tenth of an acre).  If no permanent control measures were installed please check this box   

6.    Participation in a Regional Stormwater Management Plan: Where applicable, attach the following information related to           

participation in a regional stormwater management plan:  (a) type of regional facility to which the site discharges; (b) geographic 
location of any regional facility to which the site discharges (county or city and Hydrologic Unit Code); (c) geographic location of the 
site (county or city and Hydrologic Unit Code) (latitude and longitude may additionally be included if available); and (d) number of 
acres treated by a regional facility. 

7. Nutrient Offsets:  Where applicable, attach the following information related to nutrient offsets that were acquired in accordance 

with §10.1-603.8:1 of the Code of Virginia:  (a) name of the broker from which offsets were acquired; (b) geographic location 
(county or city and Hydrologic Unit Code) of the broker’s offset generating facility; (c) number of nutrient offsets acquired (lbs. per 
acre per year); and (d) nutrient reductions achieved on site (lbs. per acre per year).  

8. Certification: 

 "I certify under penalty of law that I have read and understand this notice of termination and that this document and all attachments 
were prepared in accordance with a system designed to assure that qualified personnel properly gathered and evaluated the 
information submitted.  Based on my inquiry of the person or persons who manage the system or those persons directly responsible 
for gathering the information, the information submitted is to the best of my knowledge and belief true, accurate, and complete.  I am 
aware that there are significant penalties for submitting false information including the possibility of fine and imprisonment for knowing 
violations." 

 

 Print Name: _________________________________________________    Title: ___________________________________ 
 
 Signature:___________________________________________________    Date:___________________________________ 

(Please sign in INK.  The person signing this form must be associated with the operator identified in Item #1 above.) 

Mail to: Department of Conservation and Recreation 
Stormwater Permitting 

203 Governor Street, Suite 206 
Richmond, VA 23219 



(DCR 199-147) (03/09) 

 
 
 

 
INSTRUCTIONS for FORM DCR 199-147 

General Permit Notice of Termination - Construction Activity Stormwater Discharges 
 

General 

A General Permit Notice of Termination must be submitted 
when an operator no longer wishes to be covered under the 
General Permit for Stormwater Discharges from Construction 
Activities.   
 

Mail to: Department of Conservation and Recreation 
     Stormwater Permitting 
     203 Governor Street, Suite 206 
     Richmond, VA 23219 
Section 1 Activity Operator Information 

Give the legal name of the person, firm, public organization, 
or any other entity that was issued the general permit for the 
site described in this Notice of Termination.  Do not use a 
colloquial name.  Enter the complete address and phone 
number of the operator. 
Section 2 Activity Location Information 

Enter the activity's official name and complete street 
address, including city, state and ZIP code.  If the activity or 
site lacks a street address, indicate the latitude and longitude 
to the nearest 15 seconds of the approximate center of the 
site. 
Section 3 Permit Information 

Enter the existing Stormwater General Permit number 
assigned to the activity or site identified in Section 1 that the 
operator wishes to be terminated. 
Section 4 Reason for Termination 

Check the appropriate statement indicating the reason for 
submitting this Notice of Termination.  The Notice of 
Termination may only be submitted after one or more of the 
following conditions have been met: 

1. Necessary post-construction control measures 
included in the SWPPP for the site are in place and 
functioning and final stabilization has been achieved on 
all portions of the site for which the operator is 
responsible; 
2. Another operator has assumed control over all areas 
of the site that have not been finally stabilized; 
3. Coverage under an alternative VPDES or State 
permit has been obtained; or 
4. For residential construction only, temporary 
stabilization has been completed and the residence has 
been transferred to the homeowner. 

The Notice of Termination must be submitted within 30 
days of one of the above conditions being met.  
Authorization to discharge terminates at midnight on the 
date that the Notice of Termination is submitted. 
Section 5 Permanent Control Measures Installed 

Attach a list of the permanent control measures (both 
structural and non-structural) that will be installed at the 
construction site.  For each control measure, include the 
following information: 
 (a) Type of control measure installed 
 (b) Geographic location (county or city and Hydrologic Unit 

Code) 
 

    (c) Waterbody the control measure discharge into 
 (d) Number of acres that will be treated (to the nearest   

one-tenth of an acre) 

Check the box if no permanent control measures were 
installed. 
Section 6          Participation in a Regional Stormwater 
Management Plan 

Where applicable, attach the following information related 
to participation in a regional stormwater management plan:  
(a) type of regional facility to which the site discharges; (b) 
geographic location of any regional facility to which the site 
discharges (county or city and Hydrologic Unit Code); (c) 
geographic location of the site (county or city and 
Hydrologic Unit Code) (latitude and longitude may 
additionally be included if available); and (d) number of 
acres treated by a regional facility. 
Section 7          Nutrient Offsets 

Where applicable, attach the following information related 
to nutrient offsets that were acquired in accordance with 
§10.1-603.8:1 of the Code of Virginia:  (a) name of the 
broker from which offsets were acquired; (b) geographic 
location (county or city and Hydrologic Unit Code) of the 
broker’s offset generating facility; (c) number of nutrient 
offsets acquired (lbs. per acre per year); and (d) nutrient 
reductions achieved on site (lbs. per acre per year). 
Section 8 Certification 

State statutes provide for severe penalties for submitting 
false information on this Notice of Termination. 
State regulations require this Notice of Termination to be 
signed as follows: 
 For a corporation: by a responsible corporate officer.  
For the purpose of this section, a responsible corporate 
officer means: (1) A president, secretary, treasurer, or vice-
president of the corporation in charge of a principal 
business function, or any other person who performs 
similar policy- or decision-making functions for the 
corporation, or (2) the manager of one or more 
manufacturing, production, or operating facilities provided 
the manager is authorized to make management decisions 
which govern the operation of the regulated facility 
including having the explicit or implicit duty of making major 
capital investment recommendations, and initiating and 
directing other comprehensive measures to assure long 
term environmental compliance with environmental laws 
and regulations; the manager can ensure that the 
necessary systems are established or actions taken to 
gather complete and accurate information for permit 
application requirements; and where authority to sign 
documents has been assigned or delegated to the 
manager in accordance with corporate procedures 
 For a partnership or sole proprietorship:  by a general 
partner or the proprietor; or 
 For a municipality, state, Federal, or other public facility:  
by either a principal executive officer or ranking elected 
official. 

The Department of Conservation and Recreation reserves the right to request additional information not directly 
addressed by the registration statement if, in its discretion, a facility or operation poses a potential impact on water 

quality. 



 

 

APPENDIX E  

RECORD OF STABILIZATION AND CONSTRUCTION ACTIVITY DATES 

 

 



 



 

 

SITE STABILIZATION and CONSTRUCTION 
ACTIVITY DATES 

 
A record of dates when land disturbing activities occur, when construction 
activities temporarily or permanently cease on a portion of the site, and when 
stabilization measures are initiated shall be maintained by the Contractor until 
final site stabilization is achieved and the Notice of Termination is filed. The dates 
can be entered in the following form, or on a different form. A differing form must 
be approved in writing by the Owner, prior to use.  
 
LAND DISTURBING ACTIVITIES 
 
Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________ 

 

Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________ 

 

Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________ 

 



 

 

Land Disturbing Activities contd. 

 

Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________ 

 

Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________ 

 

Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________ 

 

Description of Activity:_____________________________________________ 

Begin (date):_________________________ Site Contractor:_______________ 

Location:________________________________________________________ 

End (date):__________________________



 

 

 

APPENDIX F 

SELECTED APPROVED EROSION AND SEDIMENT CONTROL  

SITE PLAN SHEETS 



 



Note:  

The Erosion and Sediment Control Site Plan Sheets are included with the overall Site Plan.  

A Full set of Plans is to accompany the SWPPP. 



 

 

APPENDIX G 

SWPPP CONSTRUCTION SITE NOTICE AND SITE SPECIFIC VSMP PERMIT 

AUTHORIZATION FROM THE VIRGINIA DCR  

The SWPPP Construction Site Notice must be completed and be made weather 

proof by lamination or other means by the Contractor and prominently posted by 

the Contractor in a manner so as to be readable from a public right-of-way at the 

job site. The size of the SWPPP Construction Site Notice shall not be less than 8.5” x 

11”.  

The project-specific VSMP Permit Authorization for the construction site shall be 

made weather-proof by lamination or other means by the Contractor and 

prominently posted by the Contractor with the SWPPP Construction Site Notice. 



 



 

 

SWPPP CONSTRUCTION SITE NOTICE 
FOR THE 

VSMP GENERAL PERMIT 
 

 

City Project Name and 

Number: 
 

 

 

 

 

 

 

City Project Inspector 

Contact Information: 
 

 

 

 

 

_____________________     _________________ 

                Name                     Office Phone Number 

 

 

                                              ___________________ 

                                              Cell Phone Number 

 

Contractor  Name 

& Number: 
(both Site 

Superintendents) 
 

 

 

 

 

 

 

_____________________     _________________ 

                Name                     Phone Number 

 

 

 

 

 

 

Project 

Description: 
 

 

 

 

 



 



 

 

 

APPENDIX H 

BLANK SPILL REPORT FORM 

 

Spill Report Forms shall be completed for ALL spills of petroleum, oils, lubricants 

or other chemicals to soil or water during the duration of the project.  Completed 

spill reports shall be maintained in the SWPPP. 
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